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DEFINITIONS 
The following terms and expressions used in the contract document shall have the following meanings: 

 
The Employer State Department for Co-operatives, 

P.O. Box 30547-00100, Nairobi. 

 

Architect CHIEF ARCHITECT 

STATE DEPARTMENT OF PUBLIC WORKS 

P. O. BOX 30743 – 00100 

NAIROBI 

 
Electrical Engineer CHIEF ENGINEER (ELECTRICAL) 

STATE DEPARTMENT OF PUBLIC WORKS 

P. O. BOX 41191 – 00100 

NAIROBI 

Mechanical Engineer CHIEF ENGINEER (MECHANICAL [BS]) 

STATE DEPARTMENT OF PUBLIC WORKS 

P. O. BOX 30743 – 00100 

NAIROBI 

Quantity Surveyor CHIEF QUANTITY SURVEYOR 

STATE DEPARTMENT OF PUBLIC WORKS 

P. O. BOX 30743 – 00100 

NAIROBI 

 

Structural Engineer CHIEF ENGINEER (STRUCTURAL) 

STATE DEPARTMENT OF PUBLIC WORKS 

P. O. BOX 30743 – 00100 

NAIROBI 

Project Manager THE WORKS SECRETARY 

STATE DEPARTMENT OF PUBLIC WORKS 

P.O. BOX 30743 – 00100 

NAIROBI 

Contractor The firm appointed to carry out Solar system Installation Works. 

 

 

The Site The Site is Located at Funyula, Busia County 
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INVITATION TO TENDER 
PROCURING ENTITY: STATE DEPARTMENT FOR CO-OPERATIVES, 

CONTRACT NAME AND DESCRIPTION: PROPOSED MODERNISATION OF LUANDA 

FARMERS CO-OPERATIVE UNION GINNERY AT FUNYULA, BUSIA COUNTY- SOLAR SYSTEM 

WORKS 

1. The STATE DEPARTMENT FOR CO-OPERATIVES, invites sealed tenders for the supply, 
testing and commissioning of SOLAR SYSTEM Installation Works 

2. Tendering will be conducted under open competitive method National using a standardized 
tender document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours of 0900 to 1700 hours at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenders upon 
payment of a non- refundable fees of Kshs. 1,000/= in cash or Banker's Cheque and payable to 
the address given below. Tender documents may be obtained electronically from the Website 
ushirika.go.ke. Tender documents obtained electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website ushirika.go.ke. 
Tenderers who download the tender document must forward their particulars immediately to 
(as per tender advertisement) to facilitate any further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for 126 days from the date of opening of tenders. 

7. All Tenders must be accompanied by tender Security of Kshs. 250,000. 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before [as per tender 
advertisement]. Electronic Tenders will be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and time specified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender documents 

(1) Name of Procuring Entity: STATE DEPARTMENT FOR CO-OPERATIVES, 

(2) Physical address for hand Courier Delivery to an office or Tender Box 

 NSSF BUILDING BLOCK A 16TH FLOOR EASTERN WING 

(3) Postal Address: BOX 30547-00100,NAIROBI 

(4) Insert name, telephone number and e-mail address of the officer to be contacted.  

Isaac Ruchuu, Email:ps.ushirika@gmail.com 

 

http://www.ushirika.go.ke/
http://www.ppmc.go.ke/
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B. Address for Submission of Tenders. 

1) Name of Procuring Entity: STATE DEPARTMENT FOR CO-OPERATIVES, 

2) Postal Address P.O BOX 30547 -00100, NAIROBI 

3) Physical address for hand Courier Delivery to an office or Tender Box (City, Street 
Name, Building, Floor Number and Room). NSSF BUILDING BLOCK A 16TH 
FLOOR EASTERN WING 

C. Address for Opening of Tenders. 

4) Name of Procuring Entity. STATE DEPARTMENT FOR CO-OPERATIVES, 

1) Physical address for the location (SOCIAL SECURITY HOUSE BISHOPS ROAD) 

 

 

 

 

Name   

(Official of the Procuring Entity issuing the invitation) 

Designation              
 

 

Signature 
 

 

Date 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 

GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number 
of lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, 
including if specified in the TDS, distributed or received through the electronic- 
procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business 

Day is any day that is an official working day of the Procuring Entity. It excludes official 
public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any corrupt 
or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, 
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture 
(JV) under an existing agree mentor with the intent to enter in to such an agreement supported 
by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV 
shall nominate a Representative who shall have the authority to conduct all business for and 
on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may 
not also make an individual tender, be a subcontractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. The maximum number of JV members shall 
be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be eligible 
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to tender or be awarded a contract. Public Officers are also not allowed to participate in any 
procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 

shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 
of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; 

b) Receives or has received any direct indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 
as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflicts teeming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a subcontractor 
in other Tenders. Such participation shall result in the disqualification of all Tenders in which 
the firm is involved. Members of a joint venture may not also make an individual tender, be a 
sub-contractor in a separate tender or be part of another joint venture for the purposes of the 
same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 
in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed sub-contractors or sub- 
consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible 
to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 
following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

http://www.ppra.go.ke/
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ii) financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to 
any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 
Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, 
if it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and 
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract 
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The 
JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing valid tax compliance certificate or tax exemption certificate 
issued by the Kenya Revenue Authority. 

4.0 Eligiblegoods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may 
be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 
and inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. 
The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss 
of or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance with 
ITT 10. 

PART 1: Tendering Procedures 
Section I – Instructions to Tenderers 
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria 
Section IV – Tendering Forms 

 
PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

 
PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 10. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 
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7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 

during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring 

Entity will respond in writing to any request for clarification, provided that such request is 

received no later than the period specified in the TDS prior to the deadline for submission of 

tenders. The Procuring Entity shall forward copies of its response to all tenderers who have 

acquired the Tender documents in accordance with ITT 7.4, including a description of the 

inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall 

also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring 

Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site(s) of the required contracts and obtain all information that may be 

necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own 

expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a 

pre-tender meeting will be held, when and where. The Tenderer's designated representative is 

invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 

the text of the questions asked by Tenderers and the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 

acquired the Tender Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre- 
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 
Any modification to the Tender Documents that may become necessary as a result of the pre- 
arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes 
of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender 
meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 
writing to all who have obtained the Tender Documents from the Procuring Entity. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website 
in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 
their Tenders, the Procuring Entity should extend the dead line for the submission of 
Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the tendering process. 
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10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by 
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate and notarized translation of the relevant 
passages into the English Language, in which case, for purposes of interpretation of the Tender, 
such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

 

 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 

of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the 
tender liable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion 
will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 
the requirements of the Tender Documents must first price the Procuring Entity's design as 
described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 
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for specified parts of the Works, and such parts will be identified in the TDS, as will the 
method for their evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 
of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to 
be not included in the Tender, and provided that the Tender is determined substantially 
responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsive Tenderers will be added to the Tender price and the equivalent total cost of the 
Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the provisions 
of the Conditions of Contract, except in cases where the contract is subject to fluctuations and 
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and 
weightings for the price adjustment formulae in the Schedule of Adjustment Data and the 
Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
14.4, provided the Tenders for all lots (contracts) are opened at the same time. 

 

 
14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 
so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender 
Price (excluding Provisional Sums), needed by the Tenderer for the payment of such 
foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the Tenderer 
in the Appendix to Tender and shall be based on the exchange rate provided by the Central 
Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such 
exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the amounts 
included in the unit rates and prices and shown in the Schedule of Adjustment Data in the 
Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign currency 
requirements shall be provided by Tenderers. 
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16.0 Documents Comprising the Technical Proposal 

 
The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, and sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet 
the work's requirements and the completion time. 

 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. Further the information will enable the Procuring Entity 
identify any actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would 
be justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to owner ship and control which in formation on any 
changes to the information which was provided by the tenderer under ITT 6.4. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management 
of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to 
a reasonable degree the information submitted by a tenderer pursuant to these requirements, 
then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as 
depending the outcome of (iii), 

iii) The tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any criminal 
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offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate 
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity 
that any such act was not material, or was due to genuine error which was not attributable to 
the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be 
rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders.The request and 
the responses shall be made in writing. If a Tender Security is requested in accordance with 
ITT 19, it shall also be extended for thirty (30) days beyond the deadline of the extended 
validity period. A Tenderer may refuse the request without forfeiting its Tender security.A 
Tenderer granting the request shall not be required or permitted to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, 
in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use 
the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central 
Bank of Kenya, from a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 

shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 
shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond 
any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
the Contract and furnishing the Performance Security and any other documents required in 
the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers 
where the procurement proceedings are terminated, all tenders were determined non- 
responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
the successful Tenderer has signed the Contract and furnished the required Performance 
Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 
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i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA to debar the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 
JV that submits the Tender. If the JV has not been legally constituted into a legally enforceable 
JV at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be 
in the names of all future members as named in the letter of intent referred to in ITT 4.1 and 
ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described 
in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance 
with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall 
submit copies of the Tender, in the number specified in the TDS and clearly mark them 
“COPY.” In the event of any discrepancy between the original and the copies, the original 
shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 
shall consist of a written confirmation as specified in the TDS and shall be attached to the 
Tender. The name and position held by each person signing the authorization must be typed 
or printed below the signature. All pages of the Tender where entries or amendments have 
been made shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a 
power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 
by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, 
or in a single sealed container bearing the name and Reference number of the Tender, 
addressed to the Procuring Entity and a warning not to open before the time and date for 
Tender opening date. Within the single envelope, package or container, the Tenderer shall 
place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
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b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the Tender. 
Tenders misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 
later than the date and time also specified in the TDS. When so specified in the TDS, tenderers 
shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders 
electronically shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a copy 
of the authorization in accordance with ITT 20.3, (except that withdrawal notices do not 
require copies). The corresponding substitution or modification of the Tender must accompany 
the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 
for submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the 
TDS, in the presence of Tenderers' designated representatives who chooses to attend. Any 
specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, 
but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution and 
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is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification and is read out 
at Tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the Bill 
of Quantities (to be decided on by the tender opening committee) are to be initialed by the 
members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 
of the minutes. A copy of the tender opening register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall 
not be disclosed to Tenderers or any other persons not officially concerned with the Tender 
process until information on Intention to Award the Contract is transmitted to all Tenderers in 
accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, 
it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of 
its tender, given a reasonable time for a response. Any clarification submitted by a tenderer 
that is not in response to a request by the Procuring Entity shall not be considered. The 
Procuring Entity's request for clarification and the response shall be in writing. No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be 
sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered 
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 
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28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been 
met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall 
be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of 
time, to rectify non-material non- conformities in the tender related to documentation 
requirements. Requesting information or documentation on such non-conformities shall not be 
related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall 
be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming 
item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final 
and shall not be the subject of correction, adjustment or amendment in any way by any person 
or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 

on the following basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, 

shall lead to disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bid price shall be considered as a major deviation that affects the 
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substance of the tender and shall lead to disqualification of the tender as non-responsive. 
and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0 Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted 
in to a single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as 
such by the authority to be specified in the TDS, a procuring entity shall ensure that the 
invitation to tender specifically indicates that only businesses or firms belonging to the 
specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender 
will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring Entity. 
In case the Procuring Entity nominates a subcontractor, the subcontract agreement shall be 
signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 
working arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the 
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 
fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 
single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 

30.3; and 
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e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for 
one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 
35.2. The methodology to determine the lowest evaluated tenderer or tenderers base done lot 
(contract) or based on a combination of lots (contracts), will be specified in Section III, 
Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be 
will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

 

 

36.0 Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 
cost. 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 
in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 
genuine competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money 
or it may be paying too high a price for the contract compared with market prices or that 
genuine competition between Tenderers is compromised. 

37.5 In case of a nab normally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents 
to check if the specifications, scope of work and conditions of contract are contributory to the 
abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption or 
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other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price 
is seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to 
provide written clarifications. Clarifications may include detailed price analyses to 
demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense 
of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors 
if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 
A negative determination shall result in disqualification of the Tender, in which event the 
Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender 
with the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring 
any liability to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender 
securities, shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42.0 Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 
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43.0 Notice of Intention to Enter into a Contract/Notification of Award 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 
Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to 
all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 
is addressed was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still 

period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

 

 

45.0 Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 
to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for 
a debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 
provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting. 

46.0 Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security within 
21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall 
send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 
38.2 (b), using the Performance Security and other Forms included in Section X, Contract 
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Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a 
bank guarantee shall have a correspondent financial institution located in Kenya, unless the 
Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 
other documents required in the TDS or sign the Contract shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Tender Security. In that event the 
Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated 
Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the 
amount specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the 
minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 

 
50.0 Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2  A request for administrative review shall be made in the form provided under contract 

forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The name of the contract is PROPOSED MODERNISATION OF LUANDA FARMERS CO- 

OPERATIVE UNION GINNERY AT FUNYULA, BUSIA COUNTY- SOLAR SYSTEM WORKS 

The reference number of the Contract is as per the tender advertisement 

ITT 2.4 The Information made available on competing firms is as follows: NONE 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

STATE DEPARTMENT FOR PUBLIC WORKS, P.O.BOX 30743-00100 NAIROBI 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: TWO (2) 

ITT 3.12 NCA Registration certificate shall be required 

B. Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address as per the 

tender advertisement 
to reach the Procuring Entity not later than as per the tender advertisement 

(ii) The Procuring Entity shall publish its response at the website as per the tender advertisement 

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time and place: 

Date: as per the tender advertisement 

Time: as per the tender advertisement 

Place: as per the tender advertisement 

(B) Pre-Tender meeting shall take place at the following date, time and place: 

Date: as per the tender advertisement 

Time: as per the tender advertisement 

Place: as per the tender advertisement 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

FOUR (4) day before the meeting. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is as per the tender advertisement 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is: 

(1) Name of Procuring Entity as per the tender advertisement 

 

(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 

Building, Floor Number and Room) as per the tender advertisement 

 

(3) Postal Address as per the tender advertisement 

(4) Insert name, telephone number and e-mail address of the officer to be contacted. as per 

the tender advertisement 
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C. Preparation of Tenders 

ITT 11.1 (h)            

 

    

        

           

             

ITT 13.1 Alternative Tenders shall not be considered. 

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: not 
applicable 

ITT 14.5 The prices quoted by the Tenderer shall be: fixed 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 126 days. 

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

(i) By NIL% of the local currency portion of the Contract price adjusted to reflect local inflation 

during the period of extension, 
and 

 

(ii) By NIL % the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 

ITT 19.1 Tenderer shall provide a Tender Security 

The type of Tender security shall be required in the amount of Kenya shillings Kshs. 250,000/= 

ITT 20.1 In addition to the original of the Tender, the number of copies is: one (1) 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: proof 

of power of attorney 

D. Submission and Opening of Tenders 

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 

 

(1) Name of Procuring Entity as indicated in the tender advertisement 

(2) Postal Address as indicated in the tender advertisement 

 
(3) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 

Building, Floor Number and Room) as indicated in the tender advertisement 

 

(4) Date and time for submission of Tenders as indicated in the tender advertisement 

(5) Tenders shall shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 

 

 

 

The  Tenderer  shall submit  the  following  additional  documents  in  its Tender:  The  list  of  
additional documents should include the following:]

1. Coloured  technical  brochures

2. Evidence  of  Personnel  Academic  &  Professional  Qualifications

3. Evidence  of  ongoing  projects  of  similar  nature,  complexity  or  magnitude

4. Evidence  of  completed  projects  of  similar  nature,  complexity  or  magnitude  in  the  last 

five years

5. Proof / Evidence  of  Ownership for all the relevant equipment and transport

6. Audited Financial Reports for the last three (3) years (2025, 2024  & 2023)

7. Evidence of Financial Resources (Cash  in  hand, lines of credit, overdraft etc.)
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 below: 

(1) Name of Procuring Entity as indicated in the tender advertisement 

(2) Physical address for the location (City, Street, Building, Floor Number and Room) 

as indicated in the tender advertisement 

(3) State date and time of tender opening. as indicated in the tender advertisement 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the average price of the item or component as quoted in other 

Substantially responsive Tenders. If the price of the item or component cannot be derived from the 

price of other substantially responsive Tenders, the Procuring Entity shall use its best estimate. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: Kenya Shillings 

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations: not 

applicable 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by 
Subcontractors selected in advance. 

ITT 34.2 Contractors may propose subcontracting: Maximum percentage of subcontracting permitted is: NIL. 

Tenderers planning to subcontract more than 0% of total volume of work shall specify, in the Form of 

Tender, the activity (ies) or parts of the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 
NONE 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation. 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security are NONE 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: 

 

For the attention: as indicated in the tender advertisement 

Title/position: as indicated in the tender advertisement 

Procuring Entity: as indicated in the tender advertisement 

Email address: as indicated in the tender advertisement 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 
(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender 
Evaluation Document for Goods and Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 
year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c)  Exchange rates shall be taken from the publicly available source identified in the ITT 
14.3. Any error in determining the exchange rates in the Tender may be corrected by 
the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete 
in all aspects in meeting the requirements provided for in the preliminary evaluation criteria 
outlined below. The Standard Tender Evaluation Report Document for Goods and Works for 
evaluating Tenders provides very clear guide on how to deal with review of these 
requirements. Tenders that do not pass the Preliminary Examination will be considered non- 
responsive and will not be considered further. 

 
[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template 
may be attached or clearly described all information and list of documentation to be submitted 
by Tenderers to enable preliminary evaluation of the Tender] 

 

3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 
13.4, will be evaluated as follows: ……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity 
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will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria 
for all the won Lots. The tenderer will be awarded only the combinations for which 
the tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combination with the lowest evaluated price. Tenders will then be awarded to 
the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate 
Eligibility and Qualification Criteria for all the won Lots. 

 

5.0 ALTERNATIVE TENDERS (ITT 13.1) 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - 
Works requirements. Only the technical alternatives, if any, of the Tenderer with the Best 
Evaluated Tender conforming to the basic technical requirements shall be considered by the 
Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of 
shareholding of Kenyan citizens is less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of 
contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive 
tenders shall be classified into the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine 
the lowest tender, and the lowest evaluated tender in each group shall be further compared 
with each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall 
be selected for the award of contract. If a tender from Group B is the lowest, an amount equal 
to the percentage indicated in Item 6.1 of the respective tender price, including unconditional 
discounts and excluding provisional sums and the cost of day works, if any, shall be added to 
the evaluated price offered in each tender from Group B. All tenders shall then be compared 
using new prices with added prices to Group B and the lowest evaluated tender from Group 
A. If the tender from Group A is still the lowest tender, it shall be selected for award. If not, 
the lowest evaluated tender from Group B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 
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b) In case the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract award, 
subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of 
any contractual advance payment) sufficient to meet the construction cash flow of 
Kenya Shillings   

ii) Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for contracts in 
progress and/or completed within the last [insert of year] years. 

iii) At least 3 of contract(s) of a similar nature executed within Kenya, or the East 
African Community or a broad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and 
more specifically listed as [specify requirements for each lot as 
applicable] 

 

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate 
that Non- performance of a contract did not occur because of the default of the 
Tenderer, or the member of a JV in the last 5 (specify years). The required 
information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, 
and in the case the Tenderer is a JV, of each member of the JV, shall remain sound 
according to criteria established with respect to Financial Capability under 
Paragraph (i) above if all pending litigation will be resolved against the Tenderer. 
Tenderer shall provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 
in the last  3 (specify years). All parties to the contract shall furnish the information in 
the appropriate form about any litigation or arbitration resulting from contracts completed 
or on going under its execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 
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TECHNICAL EVALUATION/QUALIFICATION FORM* 
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 
 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14. 

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 
 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non- 
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2020. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January 2022 

Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 
Shillings 3,000,000.00 equivalent for the subject contract(s) 

Form FIN – 3.1; 3.2 with 

attachments 
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

  net of the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last 3 years shall 

be submitted and must demonstrate the current soundness 

of the Tenderer’s financial position and indicate its 
prospective long-term profitability. 

  

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings 30,000,000.00, equivalent calculated as total 

certified payments received for contracts in progress and/or 
completed within the last 3 years, divided by 3 years 

Form FIN – 3.2  

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last 3 years, starting 1st January 
2022. 

Form EXP – 4.1  

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of 3 similar contracts specified below 

that have been satisfactorily and substantially completed as 

a prime contractor, joint venture member, management 

contractor or sub-contractor between 1st January 2022 and 

tender submission deadline i.e. 3 contracts, each of 

minimum value Kenya shillings Kshs. 10,000,000.00 

equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification 

shall be selected from the options mentioned in ITT 35.4] 

The similarity of the contracts shall be based on the 

following: Supply, testing and Commissioning of SOLAR 

SYSTEM (comparatively valued and sized) 

Form EXP -3.4; Form EXP – 

4.1; EXP 4.2(a); EXP 4.2(b); 
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

     

15 Academic Qualification and Experience of Key Personnel 

 a. Director of the firm Holder of at least a diploma with 5 years’ experience in 

Electrical Engineering field 

Form PER – 1; Form PER - 2  

 b. Project Manager Holder of at least a degree with 5 years’ experience in 

Electrical Engineering field 

Form PER – 1; Form PER - 2  

 c. At least 3 No. 

Artisans 

Holder of at least a certificate with 5 years’ experience in 

relevant Engineering field 

Form PER – 1; Form PER - 2  

16. Adequacy of tools and equipment 

 a. Relevant Transport At least 3No. Vehicle Form EQU: Equipment  

 b.  Relevant Equipment At least 3No. Equipment Form EQU: Equipment  

N/B Full compliance by the tenderers shall be required to proceed to the next stage of evaluation. Failure to provide any of the listed requirements shall 
lead to disqualification 
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APPENDIX TO SECTION III 

1. ADD TO CLAUSE 1.3 AND 2.0 

 

The evaluation criteria in pages 31-33 shall form part of the evaluation 
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MANDATORY REQUIREMENTS (MR) 

S/No PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS 

MR1 Company Certificate of incorporation/registration; 

MR2 Valid Tax Compliance Certificate; accordance to ITT 3.14 

MR3 Current Certificate of registration with National Construction Authority In solar Installation Works 

(NCA 5 and above); 
MR4 Current and Valid NCA contractor’s practicing licence 

MR5 Current and Valid Licence with the Energy and Petroleum Regulatory Authority (EPRA) in Class 

T3 
MR6 Valid Copy of Current Single Business permit 

MR7 The bid has been submitted in the format required by the procuring entity with all the sections as 

issued by the procuring entity; (The tender must be downloaded as issued without altering the 
format). 

MR8 The Tender Security (Bid Bond) of Kenya Shillings Two Hundred and Fifty Thousand (Kshs. 

250,000) valid for 156 days in the format provided for in the tender document. And in the form of; a 

bank guarantee; or a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; or a guarantee issued by a financial institution 

approved and licensed by the Central Bank of Kenya, 
MR9 Proof of payment for tender document if required; 

MR10 Attach a duly filled, signed and stamped Form of Tender. 

MR11 Attach a duly filled, signed and stamped Tenderer’s Eligibility-Confidential Business Questionnaire 

MR12 Attach a duly filled, signed and stamped Certificate of Independent Tender Determination 

MR13 Attach a duly filled, signed and stamped Self Declaration that the tenderer is not debarred in the 
matter of the Public Procurement and Asset Disposal Act 2015. (Form SD1) 

MR14 Attach a duly filled, signed and stamped Self Declaration that the tenderer will not engage in any 
corrupt or fraudulent practice. (Form SD2) 

MR15 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 12 
months) or National Identity Card(s) for Sole Proprietorship / Partnership 

MR16 The required number of copies of the Bid has been submitted and all required documents, 

information and samples have been submitted if stipulated in the tender, advertisement/Invitation 

letter; 

MR18 The Bidder should provide a Manufacturer’s Authorization Letter for the SOLAR SYSTEM being 
offered by the bidder. 

MR19 Signed Pre-tender site visit form if pre-tender site visit is required; 
  

 
N/B Full compliance by the tenderers shall be required to proceed to the next stage of evaluation. 
Failure to provide any of the listed requirements shall lead to disqualification 

MR17 Certified copies of Audited accounts (Signed by Auditors and directors for the last three (3) years
(2023, 2024  & 2025).
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TECHNICAL EVALUATION  

At this stage technical evaluation shall be done by comparing each tender to the technical requirements in the tender 

document 

Item Description YES/NO 

1. 
Compliance with Technical Specifications 

(Note: See Compliance to Technical Specifications section on the next page ) 
 

2. 
Qualification and Experience of Key Personnel  

Academic Qualification and Experience (Provide evidence) 

a) Director of the firm 

• Holder of at least a diploma with 5 years’ experience in Electrical Engineering field 

b) Project Manager 

• Holder of at least a degree with 5 years’ experience in Electrical Engineering field 

 

c) At least 3 No artisans 

• Holder of at least a certificate with 5 years’ experience in relevant Engineering field 

The tenderer MUST fill the forms listed below in the format provided and attach the 

necessary qualification certificates: 

1. Form PER - 1 Contractor's Representative and Key Personnel Schedule 

2. Form PER - 2 Resume and Declaration - Contractor's Representative and Key Personnel. 

 

3. 

            

          

          

          

          

 

4. 
  

        

           
 

           

        

      

 

5. 
Adequacy of tools and equipment 

The tenderer must show proof of ownership or leasing of the following equipment: - 

a) Relevant Transport (at least 3No.) 

• Means of transport 

b) Relevant Equipment (at least 3No.) 

• Phase Sequence meter; 

• Earth loop impedance Tester; 

• Earth resistance tester; 

• Insulation resistance tester; 

• Clamp meter/multimeter; 

 

 

 

  

 

Financial  report

a) Audited  financial  report  (last  three  (3)  years)

• Average Annual Turn-over equal  to  or  greater than  Kenya shillings 30,000,000
b) Evidence  of  Financial Resources (cash  in  hand, lines  of  credit, over draft facility etc.)

• Has  financial  resources  to  finance  the  projected  monthly  cash  flow*  for  three 
months

The  tenderer  MUST  fill  the  forms  listed  below  in  the  format  provided.

1. Form  FIN  3.2  Average  Annual  Construction  Turnover

2. Form  FIN  3.3  Financial  resources

Experience  of  the firm  in  similar services:  SOLAR SYSTEM  Works

a)  Provide Three (3No.) projects  of  similar nature, complexity and magnitude) between the

Period 2022  –  2025:  (Provide evidence)

The  tenderer  MUST  fill  the  forms  listed  below  in  the  format  provided

1. Form  EXP  –  3.4  Current  contract  commitments/works  in  progress

2. Form  EXP  –  4.1  General  Construction  and  contract  Experience

3. Form  EXP  –  4.2.a  Specific  and  Contract  Management  Experience

4. Form  EXP  –  4.2.b  Construction  Experience  and  Key  Activities
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Item Description YES/NO 

 • Bending springs; 

The tenderer MUST fill the forms listed below in the format provided. 

1. Form EQU: Equipment 

 

6. 
Litigation History 

The tenderer MUST fill the forms listed below in the format provided. 

1. Form Con-2: Historical contract Non-performance, pending litigation and 

Litigation history 

 

 

QUALIFIED YES / NO 

 

 

N/B Full compliance by the tenderers shall be required. Failure to provide any of the listed 

requirements shall lead to disqualification. Hence the tenderer shall not proceed to financial 

evaluation. 

 

 

 

COMPLIANCE TO TECHNICAL SPECIFICATION 

Tenderers shall submit offers that comply with the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications. 
Tenderers shall be required; 

On compliance with Technical Specifications, bidders shall supply equipment/items that comply with the technical 

specifications set out in the bid document. In this regard, the bidders will be required to submit relevant technical 

brochures/catalogues with the tender document, highlighting (using a mark-pen or highlighter) the Catalogue 

Number/model of the proposed items. Such brochures/catalogues should indicate comprehensive relevant data of the 

proposed equipment/items which should include but not limited to the following: 

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics/ features; 

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid. 

The bid will then be analyzed, using the information in the technical brochures, to determine compliance with key 

technical specifications for the works/items as indicated in the tender document. 

The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items 

indicating the Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they propose to supply. 

Bidders not complying with any of the key technical specifications shall be considered noncompliant to the technical 

specifications while those meeting all the key technical specifications shall be considered compliant. 

Compliance in this section shall be as shown below: 

Description COMPLIANT / 

NON-COMPLIANT 

Compliance with Technical Specifications 

(Note: 

1) Tender Evaluation Committee to evaluate compliance to all technical 

specifications for all the Solar System Installation Works as detailed in the 

Particular specifications of this document 

2) Bidders who do not highlight catalogue number and model of the proposed 

items shall be considered non-compliant. 

3) Non-compliance to any of the specifications shall render the whole system non- 

compliant 
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A. TECHNICAL EVALUATION FOR BUILDER’S WORKS 

 

Item Description YES/NO 

1. 
Qualification and Experience of Key Personnel  

Academic Qualification and Experience (Provide evidence in the form of Certified 

copies national Identity Cards, Academic Certificates, Curriculum Vitae and 

Recommendation Letters) 

a) Project Manager 

● Holder of at least a degree with 5 years’ experience in Architecture, Quantity 

Surveying or Construction Management 

b) Foreman 

Minimum qualifications and technical experience 

● Certificate- Building Construction 

● Experience – 8 years 

 

c) At least 3 No artisans 

● Holder of at least a certificate with 5 years’ experience in relevant Building 

Construction field 

 

The tenderer MUST fill the forms listed below in the format provided and attach the 

necessary qualification certificates: 

1. Form PER - 1 Contractor's Representative and Key Personnel Schedule 

2. Form PER - 2 Resume and Declaration - Contractor's Representative and Key Personnel. 

 

2. 
Adequacy of tools and equipment (Provide evidence in form Log Books, Purchase 

Receipts, Lease Agreements etc.) 

The tenderer must show proof of ownership or leasing of the following equipment: - 

a) Relevant Transport (at least 3No.) 

● Means of transport of at least 500-kilogram Net Weight 

 

b) Relevant Equipment (at least 3No.) 

● Show evidence of ownership/access to essential construction machinery, equipment 

and plant. 

The tenderer MUST fill the forms listed below in the format provided. 

1. Form EQU: Equipment 

 

 

QUALIFIED YES / NO 

 

N/B: Full compliance by the tenderers shall be required. Failure to provide any of the listed requirements shall 

lead to disqualification. Hence the tenderer shall not proceed to financial evaluation. 

FINANCIAL EVALUATION 

Bidders who qualify at the technical evaluation shall be evaluated this stage. The successful bidder shall be the 

tenderer with the lowest evaluated tender price subject to the procuring entity’s right to exercise due diligence 

relating to confirmation of information submitted by the bidder before the award of the tender pursuant to 

Section 83 of the Public Procurement and Asset Disposal Act, 2015. 

RECOMMENDATIONS FOR AWARD  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and 

other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of “Part 2 – 
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Procuring Entity’s Works Requirements”, including checking for tenders with unacceptable errors, abnormally low 

tenders, abnormally high tenders and tenders that are front loaded. 

Arithmetical Errors Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 

subtotal and total bid price shall be considered as a major deviation that affects the substance of the tender and shall 

lead to disqualification of the tender as non-responsive. 

The tenderer with the lowest price that meets all the above requirements at financial evaluation stage 

will be awarded the contracts 



 

SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 

Source 

COST in 
K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 Owned  Rented  Leased  Specially manufactured 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 
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 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

project 
details] 

[role and 

responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 

position] 

    

    

    

Name of Tenderer 



41  

Declaration 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

I understand that any misrepresentation or omission in this Form may: 

 
(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name] 

 

Signature:   

Date: (day month year):   

 

Countersignature of authorized representative of the Tenderer: 

Signature:   

 

Date: (day month year):   
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

5.1 FORM ELI -1.1 Tenderer Information Form 

Date: ITT No. and title:  
 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 

Name:   

Address:    

Telephone/Fax numbers:     
E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.2 FORM ELI -1.2 

 
Tenderer's JV Information Form 

(To be completed for each member of Tenderer's JV) 

Date: ITT No. and title:  

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:    

Address:   
Telephone/Fax numbers:    

E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   
 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

 

 

Name of Procuring Entity: [insert full name] 

 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 
(exchange rate) 

  Contract Identification:   

Name of Procuring Entity:    

Address of Procuring Entity:    

Matter in dispute:   
Party who initiated the dispute:   

Status of dispute:   

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 
Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 
(exchange rate) 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 

[insert year] [insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

 

Name of Procuring Entity: [insert full 

name] 

 

 

Address of Procuring Entity: [insert 

street/city/country] 

 

 

Matter in dispute: [indicate main issues in 

dispute] 

 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

 

 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 

joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  

Financial Situation and Performance 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 

5.4.1. Financial Data 

 

Type of Financial information 

in  

(currency) 

Historic information for previous  years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for  years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1 for the  years required above; and complying with the 

requirements 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 
 Annual turnover data (construction only) 

Year Amount 
Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 

Annual 
Construction 

Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

   

 

5.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that 

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion certificate has yet to be issued. 

 
 

Current Contract Commitments 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, Tel, 

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 
Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4. 1 

 

General Construction Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 

Page  of  pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name:   

Brief Description of the Works performed by the 

Tenderer:    

Amount of contract:   
Name of Procuring Entity:   
Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:     

Amount of contract:   

Name of Procuring Entity:      
Address:   

 

  Contract name:     

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:    
Name of Procuring Entity:    

Address:   
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5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 
  

Management 

Contractor 
  

Sub- 

contractor 
  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 
  

Management 

Contractor 
  

Sub- 

contractor 
  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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5.10 FORM EXP - 4.2( b) 

 

Construction Experience in Key Activities 

Tenderer's Name:   

Date: 
 

Tenderer's JV Member Name: 

Sub-contractor's Name2 (as per ITT 34):    

ITT No. and title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

 

  Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 
 

Member in 

JV 
 

Management 

Contractor 
 

Sub-contractor 
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 
Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 If applicable 



54  

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 

 

  

  

  

  

  

 

 

2. Activity No. Two 

3. ………………… 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] 

 

Request for Tender No.: [insert identification] 

 

Name and description of Tender [Insert as per ITT) 

 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct and complete the Works and 

remedy any defects therein for the sum3 of Kenya Shillings [[Amount in figures] 

 Kenya Shillings [amount in 

words]  

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures] [words]   
 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

 

3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than two foreign currencies are 

allowed. 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 
3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a 
brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, 
if applicable), and it shall remain binding upon us and may be accepted at any time before the expiration 
of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are 
not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 
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Name of Recipient Address Reason Amount 
    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for 
us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and 
the execution of any resulting contract. 

vii) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 

notification of intention to enter into a contract in the event we are the successful tenderer in this subject 

procurement proceeding. 

viii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any 
conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in 
any form of fraud and corruption. 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: 

[insert complete name of person signing the Tender] 

 

 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

**[insert complete name of person duly authorized to sign the Tender] 

 

 
Title of the person signing the Tender: 

[insert complete title of the person signing the Tender] 
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Signature of the person named above: 
[insert signature of person whose name and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 
with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS  

QUESTIONNAIRE Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer’s details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

1. Country 

2. City 

3. Location 

4. Building 

5. Floor 

6. Postal Address 
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of 

state which stock exchange 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  
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Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ................................. (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

 

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 
tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties that puts it in a 

position to influence the tender of 

another tenderer, or influence the 
decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 
the subject of the tender. 

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 
specified in this Tender Document. 

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 
Tender document or specifications 

of the Contract, and/or the Tender 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

 evaluation process of such contract.   

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in 
the implementation or supervision 

of the Contract. 

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 
process and execution of the 

Contract. 

  

 

 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 
of submission. 

Full Name  

 

Title or Designation  
 

 

 
 

 

 

 

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to 
the  
 [Name of Procuring Entity] 
for: [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in 
every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of 
the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

Name  
Title  
Date   

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ............................................... do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

… .............................................................. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for..................................... (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. 

……………………… (Title) (Signature) 
(Date) 

 

Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ........................................................ being a resident of 
………………………………….. in the Republic of ............................ do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No..................................... for 
………………… (insert tender title/description) for ......................... (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………. (insert name of the Procuring 
entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ................................... (name of 
the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… 
……..........……… (Title) (Signature) 

(Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ...................................................... (person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

… .............................................................................. declare that I have read and fully understood the contents of 

the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating 

in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... 

Telephone ................................................................... E- 

mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness 

Name………………………………………………………............................................................................. 

... 

Sign…………………………………………………………................................................................................ 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect 
to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 
an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 
the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose 
the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had 
a direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity 
of the benefits of free and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and other 

documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated 

service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of 
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies there of as relevant; interviewing staff and other 
relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary: Request for Tenders 

No: Date: TENDER 

GUARANTEE No.:   

Guarantor:   

 
1. We have been informed that (herein after called "the Applicant") has submitted 

or will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the execution 
of  under Request for Tenders 
No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 

any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has 
failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not 
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above on or before that date. 
 

 

 

[signature(s)] 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:   

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 

(hereinafter called “the Tender”) for the execution of  under Request for Tenders No.  

(“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of 

… ........................ (Currency and guarantee amount) for which payment well and truly to be made to the said 

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents. 

Sealed with the Common Seal of the said Guarantor this  day of  20   . 

 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 

Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 

agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity's Tendering document. 

 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate 

its demand, provided that in its demand the Procuring Entity shall state that the demand arises from 

the occurrence of any of the above events, specifying which event(s) has occurred. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant 

is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to 

the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender 

Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above on or before that date. 
 

 

 

 

[Date ] [Signature of the Guarantor] 
 

 

 

 

[Witness] [Seal] 
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FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date ....................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No ....................................................... [insert number of tendering process] 

To ....................................................... [insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with 
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in 
breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the 
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the 
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name 
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of 
intent. 

Signed ......................................................................................................... Capacity/title (director or partner or 

sole          proprietor,          etc.)          ……….…………........……. 

Name ........................................................................................................................... Duly authorized to sign 

the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ……………., ........... [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

BILLS OF QUANTITIES 

(a) Preambles 

1. The method of measurement of completed work for payment shall be in accordance with The Standard Method 
of Measurements for Building Works and Associated Civil Works for Eastern Africa (2nd edition) of 2008 
prepared by The Architectural Association of Kenya (Quantity Surveyors Chapter) 

2. The Site is situated in Funyula, Busia County. Any damage caused to the surfaces of this road shall be made 
good at the Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and 
position, the nature of the ground, substrata and other local conditions, positions of existing power, water and 
other services, access roads or any other limitations that might affect his cost or progress. No claim for extras 
shall be considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the 
Procuring Entity or Procuring Entity's Representative during normal working hours. Two sets of the Working 
Drawings shall be provided to the contractor but additional copies shall be provided at a cost to be determined 
by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. 
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 
occupation is considered to be both practical and reasonable and will not interfere with the Works. The 
Contractor shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves 
the right in very exceptional circumstances to make such payments direct in the interests of the project where 
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the 
Sub- Contractor involve. 

 
8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time 

for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period 
is presumed to have been calculated making due allowance for seasonal inclement weather conditions. No 
claim or extension of time due to the normal inclement weather for this area shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and 
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates thereof. 
This Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted 
without the written consent of the Engineer. The Contractor will be responsible for arranging the above 
programme with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying 
out this exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect 
from time to time direct, a Progress Report and any information for the proceeding period, showing the 
progress during the period and the up-to-date cumulative progression all important items of each section or 
portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved 
by the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 
Architect shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the 
date of exposure, identification reference and brief description. The copyright of all photographs shall be 
vested in the Procuring Entity. The negatives and four prints from each negative shall be delivered to the 
Architect within two weeks of exposure. 
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12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on 
the drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, water pipes or other services in the area and he shall 
make whatever provisions may be required by the Authorities concerned for the support and protection of 
such services. Any damage or disturbance caused to any services shall be reported immediately to the 
Architect and the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work by hand digging if 
necessary, to locate precisely the position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc. /, to and from the site 
of the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present 
road surface and pavements within or beyond the boundary of the Site, during the period of the works. All 
existing paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works 
shall be reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline 
substance in solution. The Contractor shall provide at his own risk and cost all water for use in connection 
with the Works, (including works of sub–contractors). If need be, he shall make arrangements with the Local 
Water Authority for the installation of a separate meter for all water used by him throughout the Contract and 
pay all cost and fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., 
as may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall give his whole time to the superintendence 
of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of 
the Contractor directions and instruction from the Engineer, and such directions and instructions shall be 
deemed to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be 
replaced without the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against 
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 
dangerous rubbish. The Architect shall be empowered to suspend work on site should it be considered this 
condition is not being observed and no claim arising from such suspension will be allowed. 

21. They are as available to the Contractor for work yards, offices and other facilities shall be directed by the 
Architect and any existing features to remain shall be protected from damage throughout the Contract Period 
and handed back in good condition when they are vacated at the end of the Contract. If additional areas are 
required, the contractor shall source them at own cost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part 
of the Works so that arrangements may be made for checking the work. The accuracy of setting out and 
leveling shall be within the tolerances specified in the Specifications or on the Drawings. The checking of 
setting out or leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under 
the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage 
caused to existing and adjacent property, including buildings that are not a subject of demolition. He shall 
make good at his own cost damage to persons and property caused there on, and he shall indemnify the 
Procuring Entity against any loss or claim that may arise. 



74  

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15
th 
October 1998. Legal 

notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
construction works with effect from January 1999. Tenderer shall allow for this in the build-up of his rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment 
and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 
complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of 
every description for the due and satisfactory completion of the Works and shall remove the same on 
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the 
period of the Contract and shall be altered or adopted during the Contract period as may be necessary to 
comply with any amendments in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance 
of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter 
and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding 
is measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked 
footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection 
and adjacent properties. 

33. Cover up all and protect from damage, including damage from inclement weather, all finished work and 
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the 
completion of the Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken to leave clean all floors and windows and tore move all paint and cement all rubbish and dirt as it 
accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, 
from different batches; the concrete being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, 
any samples of materials and workmanship that may be called for by the Architect for the approval or 
rejection, and any further samples in the case of rejection, until such samples are approved by the Engineer. 
Such samples, when approved, shall be the minimum standard for the work to which they apply. The procedure 
of or submitting samples of materials for testing or approval and the method of marking for identification 
shall be as laid down by the Engineer. The Contractor shall allow in his Tender for such samples and tests, 
including those in connection with his Sub-Contractors work. 
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37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 
payment section 35(7) (i) (ii) which became effective on 1

st 
July 2000. A 3% withholding tax will be applicable 

to all interim payments exceeding Kshs……................……. for work done in respect of building or civil 
works. The contractor shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations 
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the Architect governing the use and storage 
of explosives. 

39. The National Construction Authority is a state corporation established under the national construction 
authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee the construction industry and 
coordinate its development. The National Construction Authority Regulations 2014 with an effective date of 
6

th
June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow 
for VAT1.19 as instructed elsewhere. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 
of the Conditions of contract and also specified in the Special Conditions of Contract. 
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PROPOSED MODERNISATION OF LUANDA FARMERS CO-OPERATIVE UNION GINNERY AT FUNYULA, 

BUSIA COUNTY 

GRID TIE SOLAR SYSTEM INSTALLATION WORKS   

BILL NO.1: PRELIMINARIES   

ITEM DESCRIPTION RATE AMOUNT 

  

 

The whole of the works shall be delivered up clean, complete and in perfect condition in 

every respect to the satisfaction of the Project Manager. 

  

3 PRICING RATES 

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. 

Items for which no rate or price is entered by the tenderer will not be paid for when executed 

and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

 

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract. 

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings Prices shall 

remain valid for One Hundred and twenty-seven (126) days from the closing date of tender. 

 

The rates and prices quoted by the tenderer shall only be subject to adjustment during the 

performance of the Contract if provided for in the Appendix to Conditions of Contract and 

provisions made in the Conditions of Contract. 

  

4 URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be completed within the 

period stated in these Particular Preliminaries. The Contractor shall allow in his rates for any 

costs he deems that he/she may incur by having to complete the works within the stipulated 

contract period. 

  

5 PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the Project Manager. This is to include materials 

of the Contractor, nominated sub-Contractors and nominated suppliers. 

  

6 SECURITY FOR THE WORKS 

The Contractor shall allow for providing adequate security for the works and the workers in 

the course of execution of this contract. No claim will be entertained from the Contractor for 

not maintaining adequate security for both the works and workers. 

  

    

 Sub-Total C/F To Next Page   

1  

 

 

 

 

2 CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 

from the site as they accumulate and upon completion of the works, remove and clear away 

all plant, equipment, rubbish, unused materials and stains and leave in a clean and tidy state 

to the reasonable satisfaction of the Project Manager. 

BID BOND

A bid  bond  shall  be  required  in  the amount stated here  or  in  the invitation  to  tender or

advertisement

Bid bond amount of  Kshs......................  of tender sum

Bid  bond  shall  be  from EITHER  an  insurance  or  bank.
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ITEM DESCRIPTION RATE AMOUNT 

 Sub total carried from previous page   

9 PERFORMANCE BOND 

5% bond shall be required from the specified institution. The period for supplying the bond 

shall be 14 days. 

No contract shall be signed, NOR shall any payment be made before the bidder has 

complied with the bond requirements 

Failure to deliver the bond within the specified period shall automatically disqualify the 

bidder and the tender shall be awarded to next most responsive bidder without reference to 

the defaulting bidder. 

Should the bidder commence works and subsequently fail to provide the bond, he shall be 

evicted from site without any reimbursement notwithstanding the site having been handed 

over by the PM and client. The handing over only kick starts the process and is not a waiver 

to bond conditions. 

The bond for the due performances of the Contract shall be valid up to the date of 

completion as certified by the PROJECT MANAGER 

Any bond which provides otherwise or attempts to vary the duration of validity shall be 

invalid 

The bond shall comply in all respects with the PPOA copy enclosed in the instructions to 

tender. A bond that does not match the PPOA copy shall be treated as NO BOND! 

 

The contractor shall provide a bid security duly signed, sealed and stamped from an 

approved Bank of required amount 

  

10 TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such hours and by 

such routes as may be permitted by the competent authorities. 

  

11 STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site weather 

proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable 

for the cost of any storage accommodation provided especially for their use. 

  

12 SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not 

in his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay for the 

testing in accordance with the current scale of testing charges laid down by the Ministry of 

Public Works. The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and tests except those in connection 

with nominated sub-contractors' work. 

 

 

No alternate rate shall be offered on account that the employer has chosen a superior finish 

unless the bidder had attached the sample he priced. 

  

13 AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage and for the 

purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER 

  

 Sub-Total C/F To Next Page   
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ITEM DESCRIPTION RATE AMOUNT 

 Sub total carried from previous page   

14 INSURANCE 

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. 

No payment on account of the work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an Insurance Policy or and 

Insurance Certificate that the provision of the foregoing Insurance Clauses have been 

complied with in all respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if called upon to do 

so, produce the receipted premium renewals for the PROJECT MANAGER's inspection. 

  

15 TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value. 

Allow a percentage sum for the contractors administrative costs and profits for the above 

  

16 WORKING DRAWINGS: 

The Sub-contractor shall prepare such Working Drawings. Three copies of all working 

drawings shall be submitted to the Engineer for approval. One copy of the working 

drawings submitted to the Engineer for approval shall be returned to the subcontractor 

indicating approval or amendment therein. 

  

17 RECORD DRAWINGS (AS INSTALLED) DRAWINGS 

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner 

approved by the Engineer record on Working or other Drawings at site all information 

necessary for preparing Record Drawings of the installed Sub-contract Works. Marked-up 

Working or other Drawings and other documents shall be made available to the Engineer as 

he may require for inspection and checking. 

 

Record Drawings, may, subject to the approval of the Engineer, include approved Working 

Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the 

installation of the Sub-contract Works. 

  

18 MAINTENANCE MANUAL 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the 

Engineer four copies of a Maintenance Manual relating to the installation forming part of all 

of the Sub-contract Works. 

  

19 SUPERVISION BY ENGINEER AND SITE MEETINGS 

A competent Project Engineer appointed by the Engineer as his representative shall 

supervise the Contract works. The Project Engineer shall be responsible for issuing all the 

site instructions in any variations to the works and these shall be delivered through the 

Contractor with the authority of the Project Manager. Any instructions given verbal shall be 

confirmed in writing. 

The project engineer and (or) the Engineer shall attend management meetings arranged by 

the Project Manager and for which the Contractor or his representative shall also attend. For 

the purpose of supervising the project, provisional sums are provided to cover for transport 

and allowances. The Contractor shall in his tender allow for the provision of management 

meetings and site inspections, as instructed by the Engineer, and also profit and attendance 

on these funds. The funds shall be expended according to Project Manager’s instructions to 

the contractor. 

  

20 TESTING AND INSPECTION –INSTALLATION 

Allow for testing each section of the Sub-contract Works installation as described 

hereinafter to the satisfaction of the Engineer. 

  

 Sub-Total C/F To Next Page   
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21 INITIAL MAINTENANCE 

The sub-contractor shall make routine maintenance once a month during the liability for the 

Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling 

of moving parts. A monthly report of the inspection and any works done upon the 

installation shall be supplied to the Engineer. 

The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or 

malfunctioning of the installation between the routine visits of inspection. 

 

The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection 

and break-down service and shall provide for all tools, instruments, plant and scaffolding 

and the transportation thereof, as required for the correct and full execution of these 

obligations and the provision, use or installation of all materials as oils, greases, sandpaper, 

etc., or parts which are periodically renewed such as brake linings etc., or parts which are 

faulty for any reason whatsoever excepting always Acts of God such as storm, tempest, 

flood, earthquake and civil revolt, acts of war and vandalism 

  

22 PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted site where the 

client is going on with other normal activities. The Contractor is instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruption of normal activities being carried out by the Client. The Contractor shall allow in 

his rates any expense he deems necessary by taking such care within the site. 

  

23 GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

Allow for complying with all Government Acts, Orders and Regulations in connection with 

the employment of Labour and other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions of the Factory Act 1950 and 

his tender must include for all costs arising or resulting from compliance with any Act, 

Order or Regulation relating to Insurances, pensions and holidays for workpeople or so the 

safety, health and welfare of the workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations,including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps , passes for transport, etc. 

It is most important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or restrictions which 

may affect the information regarding all such regulations and/or restrictions which may 

affect the organisation of the works, supply and control of labour, etc., and allow 

accordingly in his tender. 

 
No claim in respect of want of knowledge in this connection will be entertained. 

  

24 PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of Quantities,including 

casing , casing up, covering or such other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have been done at completion 

free of cost to the Government. 

  

 Sub-Total C/F To Next Page   
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25 WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, electric light and 

power required for use in the works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering the water used. He must also 

provide temporary tanks and meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No guarantee is 

given or implied that sufficient water will be available from mains and the Contractor must 

make his own arrangements for augmenting this supply at his own cost. Nominated Sub-- 

contractors are to be made liable for the cost of any water or electric current used and for 

any installation provided especially for their own use. 

  

26 PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement 

in order to ascertain the actual quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this Contract shall left uncovered 

for a reasonable time to allow all measurements needed for such adjustment to be taken by 

the PROJECT MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes default in these 

respects he shall if the PROJECT MANAGER so directs uncover the work to enable all 

measurements to be taken and afterwards reinstate at his own expense. 

  

25 CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the Project Manager and such directions shall 

be deemed to have been given to the Contractor in accordance with the Conditions of 

Contract. 

  

26 EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for and 

shall make good all such damage arising from the execution of this contract at his own 

expense to the satisfaction of the PROJECT MANAGER 

  

27 PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the works except 

in so far as may be stated otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used afterwards in the 

permanent work. 

  

 TOTAL C/F TO SUMMARY PAGE  
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BILL NO.2 SOLAR GRID TIE SYSTEM (150kVA) 

ITEM DESCRIPTION 
QTY UNIT RATE (Ksh) 

AMOUNT 

(Ksh) 

 Supply, install, test and commission the following ;-     

 
SOLAR PV MODULES 

  

2.01 a) PhotoVoltaic 615W Solar Panel, Tempered glass   

 with anti-reflection coating, N-type monocrystalline,   

 efficiency >=22.77%, Tier 1 IEC Certified as Jinko   

 Solar or Equal, and approved Complete with   

 connection accessories (MC4 connectors & other 

necessary accessories) including DC Combiner box 
258 No. 

 complete with all necessary DC Protection devices   

 
 
 MOUNTING STRUCTURE  

  

 a) Aluminum solar panel roof mount rack for the   

 entire of PV arrays, capable of allowing the solar   

 panels to be inclined along the roof pitch and c/w   

 high grade Aluminium alloy AL6005-T5 and SUS 

304 rails, connector channels, L-feet kits, Mid 
1,200 LM 

 clamps, End clamps, and all necessary fixing   

 accessoriess.   

 b) 200mm x 50mm Galvanized Cable Tray 

Complete with all fixing accessories 
60 LM 

 
c) 200x50mm powder-coated 16SWG sheet steel 

  

 cable trunking with cover, complete with bends, tees, 

end plates and all accessories necessary to complete 40 LM 

 the installation.   

  INVERTER   

2.02 50 kVA Three phase grid-tie Solar Inverter.   

 Max 4 MPP tracker, Max. efficiency up to 98.7%   

 Zero export application, VSG application   

 String intelligent monitoring   

 Wide output voltage range 3 No. 

 Type II DC/AC SPD as Deye SUN-50K-G-LV or   

 equal and approved equivalent.   

 
2.03 

 
Solar rooftop walkways fabricated from marine-grade 

  

 aluminum (Alloy 6063-T6 or approved equivalent),   

 designed to provide a safe, stable, and non-slip access 50 Lm. 
 path for maintenance and cleaning of solar PV   

 panels.   

 SUB TOTAL C/F TO THE NEXT PAGE - 
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ITEM DESCRIPTION 
QTY UNIT RATE (Ksh 

AMOUNT 

(Ksh) 

 Supply, install, test and commission the following ;-     

 
SUB TOTAL B/F FROM THE PREVIOUS 

PAGE 

   

- 

 
SOLAR AC COMBINER BOARD  

   

2.04 a) IP54 Form 2b, metal clad Enclosure with 1xTPN    

 450A-rated copper Busbar with the following    

 i) 3 No. x 100A 4P MCBs incomers 1 ITEM  

 ii) 1No. x 4P MCB Spareway    

 
ii) 1 x 320A 4P MCCB Outgoer: 

   

 ii) 1 x 15kA 4P Surge Arrestor c/w protection    

 iii) Set of Phase Indicators c/w Protection    

 iv) 1 x 3-Phase Energy Meter    

 v) 3 x CTs,    

 v ) Manual Changeover Switch    

 
CABLING  

   

2.05 Solar Cable 6 sq. mm, 1000VDC UV Rated RED 
900 LM 

 

2.06 Solar Cable 6 sq. mm, 1000VDC UV Rated BLACK 
 

900 

 

LM 

 

2.07 10Sq. mm sq. mm Earth Cable 
 

450 

 

LM 

 

2.08 120mm2 4-C PVC/SWA/ PVC /Cu armoured cable 
   

 from the PV AC combiner board to the Distribution 30 LM  

 Board    

2.09 25mm2 4-C PVC/SWA/ PVC /Cu armoured cable 

from the inverter to the AC combiner box 

 

15 

 

LM 

 

 SUB TOTAL C/F TO THE NEXT PAGE - 
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ITEM DESCRIPTION 
QTY UNIT RATE (Ksh) 

AMOUNT 

(Ksh) 

 Supply, install, test and commission the following ;-     

 

SUB TOTAL B/F FROM THE PREVIOUS 

PAGE 

  
 

- 

 EARTHING     

2.10 Earthing comprising of the following and any other    

 necessary accessories:-    

 
a) 15 mm x 1800 mm earth rod as FURSE cat. No. 

RB 105. 

 

1 

 

No. 

 

 b) 15 mm dia. Driving stud as FURSE cat.No. 

ST100. 
1 No. 

 

 c) Rod to tape clamp as FURSE. 1 No.  

 d) Concrete inspection pit as FURSE cat. No.PT005.    

 (or a well made 320mm x 320mmx 210 mm depth 1 No.  

 pit.)    

 e)25X3 mm Copper tape. 10 LM  

2.11 Energy Management System (EMS), (Genrator, PV, 
   

 Grid intergration controller) industrial controller type    

 with Modbus RTU/TCP and Ethernet    

 communication, built-in data logging and digital I/O    

 for generator start–stop and load management,    

 complete with Class 1 three-phase energy meters and    

 CTs for PV, grid, and generator incomers, RS-    

 485/Ethernet communication cabling, control relays,    

 230 V a.c. control power supply unit, surge    

 protection, and IP54 steel enclosure; programmable    

 for real-time zero-export/no-import control, active-    

 power limitation, generator load balancing, and 1 No.  

 monitoring of grid and PV parameters; scalable for    

 future system expansion up to 250 kW PV capacity,    

 equal to ENCOMBI ECpv series or approved    

 equivalent, and including all necessary accessories    

 for full functionality.    

 SUB TOTAL C/F TO THE SUMARY PAGE - 
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 BILL NO.3: -PROJECT MANAGER'S STATIONERY 

ITEM DESCRIPTION Description 
QTY UNIT 

RATES 

(KShs) 

AMOUNT 

(KShs) 

 

3.01 

 

Photocopying Papers size A4 80g/cm2 white 
 

10 

 

Ream 

  

3.02 Photocopying Papers size A3,80g/cm2 white 2 Ream 

3.03 HP Laserjet Printer cartridge Q7553A 4 No. 

3.04 Letter head quality paper as CONQUERER or equal 

and approved cream 80g/cm3 

 

4 

 

Ream 

3.05 HP laser Jet pro printer M420- M403 Series 1 No. 

 SUB TOTAL C/F TO THE SUMMARY  
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 BILL NO.4: -PROVISIONAL SUM 

ITEM DESCRIPTION Description AMOUNT 

(KShs) 

 

4.01 

 

4.02 Allow for attendance, profit and tax @ .................. % for the above item 

4.04 Allow for attendance, profit and tax @ .................. % for the above item 

 SUB TOTAL C/F TO THE SUMMARY  

 

Provisional Sum for transport to and from site                                                

Provisional Sum for project management expenses4.03  

200,000.00

1,400,000.00
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SUMMARY PAGE  

ITEM DESCRIPTION AMOUNT 

(KSHS) 

 

1.00 

 

BILL NO.1: PRELIMINARIES 

 

 

2.00 

 

BILL NO.2 SOLAR GRID TIE SYSTEM (150kVA) 

3.00 BILL NO.3: -PROJECT MANAGER'S STATIONERY 

4.00 BILL NO.4: -PROVISIONAL SUM 

 
Provision sum for Training of client personnel / users (At least 5No Staff ) 

 

 TOTAL FOR SOLAR INSTALLATION WORKS  

Provisional Sum for Contingency                                                                                               2,000,000.00



 

SECTION VI – SPECIFICATIONS 

A. GENERAL SPECIFICATIONS 

 
1.1 General 

1.2 Standard of Materials 

 

1.3 Workmanship 

1.4 Procurement of Materials 

 

1.5 Shop Drawings 

1.6 Record Drawings 

 

1.7 Regulations and Standards 

1.8 Setting out Works 

 

1.9 Position of Electrical Plant and Apparatus 

1.10 M.C.B Distribution Panels and Consumer Units 

 

1.11 Fused Switchgear and Isolators 

1.12 Conduits and Conduit Runs 

 

1.13 Conduit Boxes and Accessories 

1.14 Labels 

 

1.15 Earthing 

1.16 Cables and Flexible Cords 

 

1.17 Armoured PVC Insulated and Sheathed Cables 

1.18 Cable Supports; Markers and Tiles 

 

1.19 PVC Insulated Cables 

1.20 Heat Resisting Cables 

 

1.21 Flexible Cords 

1.22 Cable Ends and phase Colours 

 

1.23 Cable Insulation Colours 
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1.24 Sub-circuit Wiring 

1.25 Space Factor 

 

1.26 Insulation 

1.27 Lighting Switches 

 

1.28 Sockets and Switched sockets 

1.29 Fused Spur Boxes 

 

1.30 Cooker Outlets 

1.31 Connectors 

 

1.32 Lamp holders 

1.33 Lamps 

 

1.34 lighting Fittings Street lighting Lanterns 

1.35 Position of Points and Switches 

 

1.36 Street/Security Lighting Columns 

1.37 Timing Control Switch 

 

1.38 Wiring System for Street Lighting 

1.39 Metal control Pillar 

 

1.40 Current Operated Earth leakage circuit breaker 

1.41 MV Switchboard 

 

1.42 Steel Conduits and Steel Trunking 

1.43 Testing on Site 
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1.1. GENERAL 

This specification is to be read in conjunction with the drawings which are issued with it. Bills of quantities 

shall be the basis of all additions and omissions during the progress of the works. 

 

1.2. STANDARD OF MATERIALS 

Where the material and equipment are specifically described and named in the Specification followed by 

approved equal, they are so named or described for the purpose of establishing a standard to which the sub- 

contractor shall adhere. 

 

Should the Sub-contractor install any material not specified herein before receiving approval from the proper 

authorities, the Engineer shall direct the Sub-contractor to remove the material in question immediately. The 

fact that this material has been installed shall have no bearing or influence on the decision by the Engineer. 

All materials condemned by the Engineer as not approved for use, are to be removed from the premises and 

suitable materials delivered and installed in their place at the expense of the Sub-contractor. All materials 

required for the works shall be new and the best of the respective kind and shall be of a uniform pattern. 

 

1.3. WORKMANSHIP 

The workmanship and method of installation shall conform to the best standard practice. All work shall be 

performed by a skilled tradesman and to the satisfaction of the Engineer. Helpers shall have qualified 

supervision. 

 

Any work that does not in the opinion of the Engineer conform to the best standard practice will be removed 

and reinstated at the Sub-contractors expense. 

 

Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in which they are involved 

where such permits, certificates or licenses exist under Government legislation. 

 

1.4. PROCUREMENT OF MATERIALS 

The sub-contractor is advised that no assistance can be given in the procurement or allotment of any materials 

or products to be used in and necessary for the construction and completion of the work. 

 

Sub-contractors are warned that they must make their own arrangements for the supply of materials and/or 

products specified or required. 

 

1.5. SHOP DRAWINGS 

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies of detailed 

drawings of all control pillars, meter cubicles, medium voltage switchboards including their components 

showing all pertinent information including sizes, capacities, construction details, etc, as may be required to 

determine the suitability of the equipment for the approval of the Engineer. Approval of the detailed drawings 

shall not relieve the sub-contractor of the full responsibility of errors or the necessity of checking the drawings 

himself or of furnishing the materials and equipment and performing the work required by the plans and 

specifications. 

 

1.6. RECORD DRAWINGS 

These diagrams and drawings shall show the completed installation including sizes, runs and arrangements of 

the installation. The drawings shall be to scale not less than 1:50 and shall include plan views and section. 

 

The drawings shall include all the details which may be useful in the operation, maintenance or subsequent 

modifications or extensions to the installation. 

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer. 

 

One coloured set of line diagrams relating to operating and maintenance instructions shall be framed and, 
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mounted in a suitable location. 

 

1.7. REGULATIONS AND STANDARDS 

All work executed by the contractor shall comply with the current edition of the “Regulations” for the 

Electrical Equipment of Buildings, issued by the Institution of Electrical Engineers, Electric Power Act, Kenya 

Bureau of Standards (KEBS), Institution of Electrical Engineers (I.E.E) Wiring Regulations, Current 

recommendation of CCITT and CCIR, and with the Regulations of the Local Electricity Authority and the 

Communications Authority of Kenya (CA) 

Where the two sets of regulations appear to conflict, they shall be clarified with the Engineers. All materials 

used shall comply with relevant Kenya Bureau of Standards Specification. 

 

1.8. SETTING OUT WORK 

The sub-contractor at his own expenses; is to set out works and take all measurements and dimensions required 

for the erection of his materials on site; making any modifications in details as may be found necessary during 

the progress of the works, submitting any such modifications or alterations in detail to the Engineer before 

proceeding and must allow in his Tender for all such modifications and for the provision of any such sketches 

or drawings related thereto. 

 

1.9. POSITIONS OF ELECTRICAL PLANT AND APPARATUS 

The routes of cables and approximate positions of switchboards etc, as shown on the drawings shall be assumed 

to be correct for purpose of Tendering, but exact positions of all electrical Equipment and routes of cables 

must be agreed on site with the Engineer before any work is carried out. 

 

1.10. MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with hinged covers. 

 

Removable undrilled gland plates shall be provided on the top and bottom of the cases. Miniature circuit 

breakers shall be enclosed in moulded plastic with the tripping mechanism and arc chambers separated and 

sealed from the cable terminals. 

 

The operating dolly shall be tripfree with a positive movement in both make and break position. Clear 

indication of the position of the handle shall be incorporated. 

 

The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary overloads and shall 

not be affected by normal variation in ambient temperature. 

A locking plate shall be provided for each size of breaker; A complete list of circuit details on typed cartridge 

paper glued to stiff cardboards and covered with a sheet of perspex, and held in position with four suitable 

fixings, shall be fitted to the inner face of the lids of each distribution panel. The appropriate MCB ratings 

shall be stated on the circuit chart against each circuit in use: Ivorine labels shall be secured to the insulation 

barriers in such a manner as to indicate the number of the circuits shown on the circuit chart. 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud live parts. 

Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables are connected to 

the MCB’s. This shall also apply to earth bars when installed. 

 

1.11. FUSED SWITCHGEAR AND ISOLATORS 

All fused switchgear and isolators whether mounted on machinery, walls or industrial panels shall conform to 

the requirements of KS 04 – 226 PART: 1: 1985. 

 

All contacts are to be fully shrouded and are to have a breaking capacity on manual operations as required by 

KS 04 – 182: 1980. 

Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming to KS 04 – 183: 
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1978. 

Isolators shall be load breaking/fault making isolators. 

 

Fused switches and isolators are to have separate metal enclosures. Mechanical interlocks are to be provided 

between the door and main switch operating mechanism so arranged that the door may not be opened with the 

switch in the ‘ON’ position. Similarly; it shall not be possible to close the switch with the door open except 

that provision to defeat the mechanical interlock and close the switch with the door in the open position for 

test purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly indicated by a 

mechanical flag indicator or similar device. In T.P & N fused switch units, bolted neutral links are to be fitted. 

 

1.12. CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 

 

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance with KS 04 – 

179: 1988 and IEE Regulations. No conduit less than 20mm in diameter shall be used anywhere in this 

installation. 

 

Conduit shall be installed buried in plaster work and floor screed except when run on wooden or metal surface 

when they will be installed surface supported with saddles every 600mm. Conduit run in chases shall be firmly 

held in position by means of substantial pipe hooks driven into wooden plugs. 

 

The Sub-contractors attention is drawn to the necessity of keeping all conduits entirely separate from other 

piping services such as water and no circuit connections will be permitted between conduits and such pipes. 

All conduits systems shall be arranged wherever possible to be self-draining to switch boxes and conduit outlet 

points for fittings: 

 

The systems, when installed and before wiring shall be kept plugged with well-fitting plugs and when short 

conduit pieces are used as plugs, they shall be doubled over and tied firmly together with steel wire; before 

wiring all conduit systems shall be carried out until the particular section of the conduit installation is complete 

in every respect. 

The sets and bends in conduit runs are to be formed on site using appropriate size bending springs and all radii 

of bends must not be less than 2.5 times the outside diameter of the conduit. No solid or inspection bends, tees 

or elbows will be used. 

 

Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed and water tight 

by solution. The tube and fittings must be clean and free of all grease before applying the adhesive. When 

connections are made between the conduit and switch boxes, circular or non-screwed boxes, care shall be 

taken that no rough edges of conduit stick out into the boxes. 

 

Runs between draw in boxes are not to have more than two right angle bends or their equivalent. The sub- 

contractor may be required to demonstrate to the Engineers that wiring in any particular run is easily 

withdrawable and the sub-contractor may, at no extra cost to the contract; be required to install additional 

draw-in boxes required. If conduit is installed in straight runs in excess of 6000mm, expansion couplings as 

manufactured by Egatube shall be used at intervals of 6000mm. 

 

Where conduit runs are to be concealed in pillars and beams, the approval of the Structural Engineer, shall be 

obtained. The sub-contractor shall be responsible for marking the accurate position of all holes chases etc, on 

site, or if the Engineer so directs, shall provide the Main Contractor with dimensional drawings to enable him 

to mark out and form all holes and chases. Should the sub-contractor fail to inform the main contractor of any 

inaccuracies in this respect they shall be rectified at the sub-contractors expense. 

It will be the Sub-contractors responsibility to ascertain from site, the details of reinforced concrete or 

structural steelwork and check from the builder’s drawings the positions of walls, structural concrete and 

finishes. No reinforced concrete or steelwork may be drilled without first obtaining the written permission of 

the Structural Engineer. 

The drawings provided with these specifications indicate the appropriate positions only of points and switches, 
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and it shall be the Sub-Contractors responsibility to mark out and centre on site the accurate positions where 

necessary in consultation with the Architect and the Engineer. The sub-contractor alone shall be responsible 

for the accuracy of the final position. 

 

1.13. CONDUIT BOXES AND ACCESSORIES 

All conduit outlets and junction boxes are to be either malleable iron and of standard circular pattern of the 

appropriate type to suit saddles being used or super high impact PVC manufactured to KS 04 – 179 : 1983. 

Small circular pattern boxes are to be used with conduits up to and including 25mm outside diameter. 

Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside diameter and larger. For 

drawing in of cables in exposed runs of conduit, standard pattern through boxes are to be used: 

 

Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest appropriate number 

of cables for the conduit sizes to be drawn in without excessive bending. 

 

Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is concealed and the 

sub-contractor shall allow one such box per fitting, except where fluorescent fittings are specified when two 

such boxes per fitting shall be fitted flush with ceiling and if necessary fitted with break joint rings. Pattresses 

shall be fitted where required to outlets on surface conduit runs. 

Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black enamelled or galvanised finish 

according to location. They shall be of square or oblong shape location. They shall be of square or oblong 

shape complete with lids secured by four 2 BA brass roundhead screws; No adaptable box shall be less than 

75mm x 75mm x 50mm or larger than 300mm x 300mm x 75mm and shall be adequate in depth in relation to 

the size of conduit entering it. Conduits shall only enter boxes by means of conduit bushes. 

 

1.14. LABELS 

Labels fitted to switches and fuseboards;- 

(i) Shall be Ivorine engraved black on white. 

 

(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

(iii) Shall be indicated on switches:- 

a) Reference number of switch 

b) Special current rating 

 

c) Item of equipment controlled 

(iv) Shall indicate on MCB panels 

a) Reference number 

b) Type of board, i.e; lighting, sockets, etc, 

c) Size of cable supplying panel 

d) where to isolate feeder cable 

(v) Shall be generally not less than 75mm x 50mm. 

 

1.15. EARTHING 

The earthing of the installation shall comply with the following requirements;- 

 

(i) It shall be carried out in accordance with the appropriate sections of the current edition of the 

Regulations, for the Electrical Equipment of Buildings issued by Institute of Electrical Engineers of 

Great Britain. 

 

(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum cross sectional 

area Copper tape shall be provided and all equipment including the lead sheath and armouring of 



92  

cables, distribution boards and metal frames shall be bonded thereto. 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or cable of suitable 

cross sectional area to an earth electrode which shall be a copper earth rod (see later sub-clause). 

 

(iv) All tapes to be soft high conductivity copper, untinned except where otherwise specified and where 

run underground on or through walls, floors, etc., it shall be served with corrosion resisting tape or 

coated with corrosion compound and braided 

 

(v) Where the earth electrode is located outside the building a removable test link shall be provided inside 

the building as near as possible to the point of entry to the tape, for isolating the earth electrode for 

testing purposes. 

 
(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-main cables are 

M.I.C.S. or conduit with separate earth wire, and installation is carried out in accordance with the 

figures stated in the current edition of the I.E.E Regulations. 

 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary manufacture, solid hand 

drawn copper of 15mm diameter driven into the ground to a minimum depth of 3.6M. It shall be made 

up to 1.2m sections with internal screw and socket joints and fitted with hardened steel tip and driving 

cap. 

 

(viii) Earth plates will not be permitted 

 

(ix) Where an earth rod is used the earth resistance shall be tested in the manner described in the current 

edition of the IEE Regulations, by the Sub-Contractor in the presence of the Engineer and the Sub- 

Contractor shall be responsible for the supply of all test equipment. 

 

(x) Where copper tape is fixed to the building structure it shall be by means of purpose made non-ferrous 

saddles which space the conductor away from the structure a minimum distance of 20mm. Fixings, 

shall be made using purpose made plugs; No fixings requiring holes to be drilled through the tape will 

be accepted. 

 

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of two copper rivets and 

seated solid. 

 

(xii) Where holes are drilled in the earth tape for connection to items of equipment the effective cross 

sectional area must not be less than required to comply with the IEE regulations. 

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous material. 

 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for bonding ball 

joint suspension in lighting fittings. 

 

1.16. CABLES AND FLEXIBLE CORDS 

All cables used in this Sub-Contract shall be manufactured in accordance with the current appropriate Kenya 

standard Specification which are as follows:- 
P.V.C. Insulated Cables and Flexible Cords --- Ks 04-192:1988 

P.V.C Insulated Armoured Cables --- Ks 04-194:1990 

Armouring of Electric cables --- Ks 04-290:1987 

 

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples of cables for 

the Engineers approval; the Engineer reserves the right to call for the cables of an alternative manufacture 

without any extra cost being incurred. 

 

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² shall be used unless 

otherwise specified. The installation and the finish of cables shall be as detailed in later clauses. The colour 

of cables shall conform to the details stated in the “Cable Braid and insulation Colours” Clause. 
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1.17. ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with copper stranded 

conductors. 

The wire armour of the cable shall be used wholly as an earth continuity conductor and the resistance of the 

wire armour shall have a resistance not more than twice of the largest current carrying conductor of the cable. 

 

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved equal or approved 

equal glands and a P.V.C. tapered sleeve shall be provided to shroud each gland. 

 

1.18. CABLE SUPPORTS, MARKERS AND TILES 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings by means of die 

cast cable hooks or clamps, of appropriate size to suit cables, fixed by studs and back nuts to their channel 

sections. 

 

Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and galvanised mild steel 

back straps or similar approved equal method. For one or two cables run together the cleats shall be fixed a 

special channel section supports or backstraps described above which shall in turn be secured to walls or 

ceilings of ducts by rawbolts. 

In excessively damp or corrosive atmospheric conditions special finishes may be required and the Sub- 

contractor shall apply to the Engineer for further instructions before ordering cleats and channels for such 

areas. 

 

The above type of hooks and clamps and channels or cleats and blackstraps shall also be used for securing 

cables in vertical ducts. 

Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and erected under 

this Sub-contract. Saddles shall not be used for supporting cables nor any other type of fixing other than one 

of the two methods described above or other system which has received prior approval of the Engineer; 

 

Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close liaison with other 

services Sub-contractors. 

The Sub-Contractor shall include for the provision of fixing of approved type coloured slip on cables end 

markers to indicate permanently the correct phase and neutral colours on all ends. 

Provision shall be made for supplying and fixing approved non-corrosive metal cable markers to be attached 

to the outside of all PVC/SWA/PVC cables at 15mm intervals indicating cable size and distinction. 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 750mm deep with 

protecting concrete interlocking cover tiles laid over which shall be provided and laid under this Sub-contract. 

All necessary excavations and reinstatement of ground including sanding or trenches will be carried out by the 

Sub-Contractor, unless otherwise stated. 

 

 

 

1.19. PVC INSULATED CABLES 

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or equal approved. 

PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid and Insulation 

Colours” clauses. 

 

 
1.20. HEAT RESISTING CABLES 

Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated cable as CMA 

reference 610 butyl (Single core 600/1000 Volt). 
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This type of cable shall be used in all instances where a temperature exceeding 100°F, but not exceeding 150°F 

is likely to be experienced. Final connections to all lighting fittings (and other equipment where a temperature 

in excess of 150°c likely to be experienced) shall be made using silicon rubber insulated cable or equal and 

approved. 

 

1.21. FLEXIBLE CORDS 

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less than 24/0.2mm in 

size unless otherwise specified. 

 

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. For all other types of 

lighting fittings the flexible cable shall be silicone rubber insulated. 

No polythene insulated flexible cable shall be used in any lighting fitting or other appliance (see “Heat 

Resisting Cables” Clause 30). 

1.22. CABLE ENDS AND PHASE COLOURS 

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation carefully cut back and 

the ends sealed with Hellerman rubber slip on cable end markers. 

The markers shall be of appropriate phase colour for switch and all other live feeds to the details of the “Cable 

Insulation Colours” clause. Black cable with black end markers shall only be used for neutral cables. 

 
1.23. CABLE INSULATION COLOURS 

Unless otherwise stated in later clauses the insulation colours shall be in accordance with the following table. 

Where other systems are installed the cable colours shall be in accordance with the details stated in the 

appropriate clause. 

 

1. SYSTEM INSULATION COLOUR CABLE END MARKER 

 

1) Main and Sub-Main 

a) Phase Red Red 

 

b) Neutral Black Black 

 

2) Sub-Circuits Single Phase 

a) Phase Red Red 

b) Neutral Black Black 

 

 

1.24. SUB-CIRCUIT WIRING 

For all lighting and sockets wiring shall be carried out in the “looping in” system and there shall be no joints 

whatsoever. No lighting circuits shall comprise more than 20 points when protected by 10A MCB. Cables 

with different cross-section area of copper shall not be used in combination. 

 

Lighting circuits P.V.C. cable. 

 

(i) 1.5mm² for all lighting circuits indicated on the drawing. 

Power circuits P.V.C cable (minimum sizes). 
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(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

(iii) 2.5mm² for one 15Amp socket. 

 

(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such cases, the sizes shown 

on the drawings shall prevail over the sizes specified. 

Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses of this 

specification. 

 

1.25. SPACE FACTOR 

The maximum number of cables that may be accommodated in a given size of conduit or trunking or duct is 

not to exceed the number in Tables B.5 and B.6 or as stated in Regulation B.91, B.117 and B.118 of the I.E.E 

Regulations whichever is appropriate. 

 

1.26. INSULATION 

The insulation resistance to earth and between poles of the whole wiring system, fittings and lumps, shall not 

be less than the requirements of the latest edition of the I.E.E Regulations. Complete tests shall be made on 

all circuits by the Sub-contractor before the installations are handed over. 

 

A report of all tests shall be furnished by the Sub-Contractor to the Engineer. The Engineer will then check 

test with his own instruments if necessary. 

 

1.27. LIGHTING SWITCHES 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and shall be of the gangs’ 

ratings and type shown in the drawings. They shall be as manufactured by M.K. Electrical Ltd., or other equal 

and approved to KS 04 – 247: 1988 

 

 

1.28. SOCKETS AND SWITCHED SOCKETS 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in the drawings. 

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical Co. Ltd.”, or other 

approved equal to KS 04 – 246: 1987 

 

1.29. FUSED SPUR BOXES 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the drawings complete 

with pilot light and as manufactured by “M. K. Electrical Company Ltd”, or other approved equal. KS 04 – 

247: 1988 

 

1.30. COOKER OUTLETS 

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 

The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other approved equal 

KS 04 – 247: 1988 

 

1.31. CONNECTORS 

Shall be specified in the drawings and appropriate rating. These shall be fitted at all conduit box lighting point 

outlets for jointing of looped P.V.C cables with flexible cables of specified quality. 

 

1.32. LAMPHOLDERS 
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Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting and shall be B.C;, 

E.S;, or G.E.S as required. All E.S. and G.E.S. holders shall be heavy brass type (except for plain pendants 

where the reinforced bakelite type shall be used). The screwed cap of the E.S and G.E.S. holders shall be 

connected to the neutral. 

Where lampholders are supported by flexible cable, the holders shall have “cord grip” arrangements and in the 

case of metal shades earthing screws shall be provided on each of the holders. 

The Sub-Contractor must order the appropriate type of holder when ordering lighting fittings, to ensure that 

the correct types of holders are provided irrespective of the type normally supplied by the manufacturers. 

 

1.33. LAMPS 

All lamps shall be suitable for normal stated supply voltage and the number and sizes of lamps detailed on the 

drawings shall be supplied and fixed. The Sub-Contractor must verify the actual supply voltage with the supply 

authority before ordering the lamps. 

 

Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for general service lamps 

and KS 04 – 307:1985 for lamps other than general services. Tubular fluorescent lamps shall comply with KS 

04 – 464:1982 

Pearl lamps shall be used in all fittings unless otherwise specified. 

 

 

1.34. LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 

This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe storage, wiring 

(including internal wiring) assembling and erecting of all lighting fittings shown on the drawings. 

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to be in line with 

metal finish of fittings. The lighting fittings are detailed for the purpose of establishing a high standard of 

finish and under no circumstances will substitute fittings be permitted. 

 

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured to suitable support 

in addition to the central conduit box fittings. Supports shall be provided and fixed by the Sub- Contractor. 

 

The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In the case of ball 

and/or knuckle joints short lengths of flexible cable shall be provided, bonded to the metal work on either side 

of the joints. If the above provisions are not made by the manufacturers -, the Sub-contractor shall include cost 

of additional work necessary in his tender. See “Flexible Cords” clause for details of internal wiring of lighting 

fittings. Minimum size of internal wiring shall be 20/0.20mm (23/0067). Each lighting fitting shall be provided 

with number type and size of lamps as detailed on the drawings. It is to be noted that some fittings are suspended 

as shown on the drawings. 

 

Where two or more points are shown adjacent to each other on the drawings, e.g socket outlet and telephone 

outlet, they shall be lined up vertically or horizontally on the centre lines of the units concerned. 

 

Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount units at low 

level they shall be lined up horizontally. 

 

 

1.35. POSITIONS OF POINTS AND SWITCHES 

Although the approximate positions of all points are shown on the drawings, enquiry shall be made as to the 

exact positions of all M.C.B panels, lighting points, socket outlets etc, before work is actually commenced. 

The Sub-contractor must approach the Architect with regard to the final layout of all lights on the ceiling and 

walls. 
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The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the General Foreman 

on site regarding the positions of all points before fixing any conduit etc. The Sub-Contractor shall be 

responsible for all alterations made necessary by the non-compliance with the clause. 

 

1.36. STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete foundations and the pole 

upto 150mm shall be surrounded with concrete. The top bracket and plain section of the columns shall be 

common to and interchangeable with all brackets with maximum mismatching tolerance of 3mm between any 

pole and bracket. After manufacture and before erection the columns shall be treated with an approved mordant 

solution which shall be washed off and the whole allowed to dry. Thereafter, the columns shall be painted 

with one undercoat and two coats of gloss paint to an approved colour. All columns shall be complete with 

fused cut-outs. 

 

1.37. TIMING CONTROL SWITCH 

These shall be installed where shown on the drawings. Photocell timing control circuits which will operate 

‘on’ with a specified level of darkness and ‘off’ with a given level of light. The initial adjustment will be done 

with approval of the Electrical Engineer. 

 

1.38. WIRING SYSTEM FOR STREET LIGHTING 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep along the road 

sides and 600mm deep across the roads and 900mm away from the road kerb or 1500mm away from the edges 

of the road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at every pole. Wiring to the lanterns on each 

pole shall be with 1.5mm² PVC twin insulated and sheathed cable with earth wire shall be laid at least 600mm 

below the finished road level on a compact bed of murram at least 50mm thick and covered with a concrete 

surrounded 150mm thick. 

 

1.39. METAL CONTROL PILLAR 

These shall be metal clad and fabricated as per contract drawings and specification. The Sub-Contractor shall 

supply, install, test and commission control pillars including supplying, fixing connecting switchgears as 

detailed on the appropriate drawings. 

 

1.40. CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 volts D.P. 50 cycles 

A.C. Mains. 

 

The breaker shall be provided with test switch and fitted in weather proof enclosure for surface mounting. The 

rated load current and earth fault operating current shall be as specified in the drawings. These shall be as 

manufactured by Crabtree, Siemens or other equal and approved. 

 

1.41. M.V. SWITCHBOARD AND SWITCHGEAR 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the requirements for 

electrical power switchgear and associated apparatus. It is not intended that this K.S. should cover the 

requirements for specified apparatus for which separate Kenyan Standard exist. All equipment and material 

used in the switchboard shall be in accordance with the appropriate Kenya Standard. 

The switchboard shall comprise the equipment shown on the drawings together with all current transformers, 

auxiliary fuses, labels, small wiring and interconnections necessary for the satisfactory operation of the 

switchboard. 

 

The Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or rear access as called 

for in the particular specifications, suitable for indoor use, sectionalized as necessary to facilitate transport and 

erection. The maximum height of the switchboard is to be approximately 2.0 metres. A suitable connection 

chamber containing all field terminals shall be provided at the top or bottom of the switchboard as appropriate. 
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Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval of detailed 

drawings showing the layout, construction and connection of the switchboard. 

 

All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in accordance 

with KS 04-226: 1985. The bus-bars shall be clearly marked with the appropriate phase and neutral colours 

which should be red, yellow, blue for the phases and black for neutral. The bus-bars shall be so arranged in 

the switchboard that the extensions to the left and right may be made in the future with ease should the need 

arise. 

Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with B.S. 158 and 

the insulation of the wiring shall be coloured according to the phase or neutral connection. 

 

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches. Means of 

locking the switch in the “OFF” position shall be provided. 

 

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at least equal to the fault 

rating of the switchboard in which they are installed. Cartridge fuse links to KS 04-183:1978 category A.C. 

46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with each fused switch. 

 

Mounting arrangements shall be such that individual complete fuse switches may be disconnected and 

withdrawn when necessary without extensive dismantling work. 

When switches are arranged in their formation all necessary horizontal and vertical barriers shall be provided 

to ensure segregation from adjacent units. Means of locking the switch in the “OFF” position shall be provided. 

 

1.42. STEEL CONDUITS AND STEEL TRUNKING 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985. In no case will 

conduit smaller than 20mm diameter be used on the works. Conduits installed within buildings shall be black 

enamelled finish except where specified otherwise. Where installed externally or in damp conditions they shall 

be galvanised. Conduit fittings, accessories or equipment used in conjunction with galvanised conduits shall 

also be galvanised or otherwise as approved by the service engineer. 

Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections of trunking shall be 

rigidly fixed together and attached to the framework or fabric or the building at intervals of not less than 1.2m. 

Joint trunking shall not overhang fixing points by more than 0.5m. 

 

All trunking shall be made electrically continuous by means of 25 x 3mm copper links across each joint and 

where the trunking is galvanised, the links shall be made by galvanised flat iron strips. 

 

All trunking fittings (i.e. Bends, tees, etc) shall leave the main through completely clear of obstructions and 

continuously open except through walls and floors at which points suitable fire resisting barriers shall be 

provided as may be necessary. The inner edge of bends and tees shall be chamfered where cables larger than 

35mm² are employed. 

 

Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm either side of 

ceilings and floors and 50mm either side of walls. 

 

Screws and bolts securing covers to trunking or sections of covers together shall be arranged so that damage 

to cables cannot occur either when fixing covers or when installing cables in the trough. 

Where trunking is used to connect switchgear of fuseboards, such connections shall be made by trunking 

fittings manufactured for this purpose and not by multiple conduit couplings. 

Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off points shall be 

provided at 4.5m intervals to support the weight of cables. 

 

Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 

Where a wiring system incorporates galvanised conduit and trunking, the trunking shall be deemed to be 
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galvanised unless specified otherwise. 

The number of cables to be installed in trunking shall be such as to permit easy drawing in without damage to 

the cables, and shall in no circumstances be such that a space factor of 45% is exceeded. 

Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be tightly screwed 

between the various lengths so that they butt at the socketed joints. The internal edges of conduit and all 

fittings shall be smooth, free from burrs and other defects. 

 

Oil and any other insulating substance shall be removed from the screw threads; where conduits terminate in 

fuse-gear, distribution boards, adaptable boxes, non-spouted switchboxes, etc., they shall, unless otherwise 

stated, be connected thereto by means of smooth bore male brass bushes, compression washers and sockets. 

All exposed threads and abrasions shall be painted using an oil paint for black enameled tubing and galvanizing 

paint for galvanised tubing immediately after the conduits are erected. All bends and sets shall be made cold 

without altering the section of the conduit. 

 

The inner radius of the bed shall not be less than four (4) times the outside diameter of the conduit. Not more 

than two right angle bends will be permitted without the inter-position of a draw-in-box. Where straight runs 

of conduit are installed, draw-in-boxes shall be provided at distances not exceeding 15mm. No tees, elbows, 

sleeves, either of inspection or solid type, will be permitted. 

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain of all condensed 

moisture without injury to end connections. 

 

Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at least 75mm clear 

of cold water and other services unless otherwise approved by the services engineer. 

 

All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled or galvanised 

according to the type of conduit specified. All accessory boxes shall have threaded brass inserts. 

Box lids where required shall be heavy gauge metal, secured by means of zinc plated or cadmium plated steel 

screws. 

All adaptable boxes and lids of the same size shall be interchangeable. 

Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in distance type saddles 

allowing clearance between the conduit and wall without the need for setting the conduit. 

Where used in conjunction with mineral insulated copper sheathed cable, galvanized boxes shall be used and 

painted after erection. 

 

Draw-in boxes in the floors are generally to be avoided but where they are essential they must be grouped in 

positions approved by the services engineer and covered and by the suitable floor traps, with non-ferrous trays 

and covers. 

The floor trap covers are to be recessed and filled in with a material to match the floor surface. 

The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in material will 

be supplied and the filling carried out by the main building contractor. 

 

Where buried in the ground outside the building the whole of the buried conduit is to be painted with two coats 

of approved bitumastic composition before covering up. 

Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil bound enamel 

applied to rust and grease free metalwork. 

 

1.43. TESTING ON SITE 

The Sub-contractor shall conduct during and at the completion of the installation and, if required, again at the 

expiration of the maintenance period, tests in accordance with the relevant section of the current edition of the 

Regulations for the electrical equipment of buildings issued by the I.E.E of Great Britain, the Government 

Electrical Specification and the Electric Supply Company’s By-Laws. 
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(a) Tests shall be carried out to prove that all single pole switches are installed in the ‘live’ conductor. 

 

(b) Tests shall be carried out to prove that all socket outlets and switched socket outlets are connected to the 

‘live’ conductor in the terminal marked as such, and that each earth pin is effectively bonded to the earth 

continuity system. Tests shall be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 

 

(c) Phase tests shall be carried out on completion of the installation to ensure that correct phase sequence is 

maintained throughout the installation. Triplicate copies of the results of the above tests shall be provided 

within 14 days of the witnessed tests and the Sub-contractor will be required to issue to the service engineer 

the requisite certificate upon completion as required by the regulations referred to above. 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed parts of the 

installation made apparently by such inspections or tests shall be rectified by the Sub-contractor at his own 

expense. 

(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour required to carry out 

the above tests. The instruments and apparatus shall be made available to the services engineer to enable 

him to carry out such tests as he may require. 

 

(f) The Sub-contractor shall generally attend on other contractors employed on the project and carry out such 

electrical tests as may be necessary. 

 

(g) The Sub-contractor shall test to the services engineer’s approval and as specified elsewhere in this 

specification or in standards and regulations already referred to, all equipment, plant and apparatus forming 

part of the works and before connecting to any power or other supply and setting to work. 

 

(h) Where such equipment, etc., forms part of or is connected to a system whether primarily or of an electrical 

nature or otherwise (e.g. air conditioning system) the Sub-contractor shall attend on and assist in balancing, 

regulating testing and commissioning, or if primarily an electrical or other system forming part of works, 

shall balance, regulate, test and commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

The electrical sub-contractor shall comply with the following:- 

 

1. Government Electrical Specifications No. 1 and No. 2. 

2. All requirements of Kenya Power Company Limited, and Communications Authority of Kenya (CA). 

 

 

B. PARTICULAR SPECIFICATIONS 

 
1.0 LOCATION OF SITE 

The site of the proposed works is at Funyula, Busia County. 

 

2.0 DESCRIPTION OF THE WORKS 

The project comprises the supply, installation, testing and commissioning of SOLAR SYSTEM WORKS. 

 

3.0 CLIMATE CONDITIONS 

The following climatic conditions apply at the site of the contract work and the equipment, materials and the 

installations shall be suitable for these conditions. 

Mean Maximum Temperatures 31.50 c Mean Minimum 

Temperature 13.1 c Range of Relative humidity 48% - 93% 

Altitude 1680M above sea level 

Latitude /Longitude 01 19’ N/36 49’ E 

 

Solar Radiation, February Mean Max 543 Langleys 

Extremely heavy rainfall is experienced at certain periods of the year and the contractor shall be deemed to 

have taken account of this factor both in his prices and his planning of the execution of the contract works. 

 

4.0 GENERAL REQUIREMENTS 

The SOLAR SYSTEM Contractor shall supply, deliver unload, hoist, fix and erect, test and commission all the 

equipment, plant and materials in accordance with all specifications contained in this document including the 

Building plans to provide a complete and operable installation. 

 

The SOLAR SYSTEM Contractor shall become liable for defects and be responsible for the initial maintenance 

of the SOLAR SYSTEM installed all as specified here in. 

 

5.0 MATERIALS FOR THE WORKS 

Materials shall be as specified in General Specifications and in the Bills of Quantities of this document which 

shall be read in conjunction with contract drawings. Alternative materials shall be accepted only after approval 

by the Project Manager. 

 

 

C. TECHNICAL SCHEDULE 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project Manager to evaluate 

the tenders, especially where the tenderer intends to supply or has based his tender sum on equipment which 

differs in manufacture, type or performance from the specifications indicated by the Project Manager. 
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2. The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders shall therefore be 

required to indicate the type/make and country of origin of all the materials and equipment they intend to offer 

to the employer in this schedule. 

3. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore advised to 

complete the schedule as they shall be considered responsive. 

 

 
TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 

(To be completed by the Tenderer) 

 

ITEM DESCRIPTION TYPE/MAKE MODEL COUNTRY 

OF ORIGIN 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

10 

 

11 

 

12 

 

13 

 

14 

 

15 

 

16 

 

17 

 

Solar PV modules 

Alumininium roof mount rack 

Grid tie solar inverter 

Roof top walkways 

Solar combiner board 

Surge arrestor 

3 phase energy meters 

Current Transformers 

Manual change over switch 

MCBs 

MCCBs 

 

Cables 

❖ Solar cable 1000VDC UV Rated cables 

❖ Armoured Copper (PVC/SWA/PVC) 

❖ Earth cable 

Earth rod 

 

Energy Management Sytem 

Cable Trunking 

Cable Accessories 
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A. SCHEDULE OF UNITS RATES 

1. The tenderer shall insert unit rates against the items in the following schedules and may add such other 

items as he considers appropriate. 

 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as necessary, 

assembling, cleaning, installing, connecting, profit and maintenance in defects liability and any other 

obligation under this contract. 

 

3. The unit rates will be used to assess the value of additions or omissions arising from authorized variations 

to the contract works. 

 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the specification, the reference 

is intended as a guide to the type of article or quality of material required. Alternative brands of equal 

and approved quality will be accepted. 

5. The prices quoted shall be deemed to include for all obligations under the sub-contract including but not 

limited to supply of materials, labour, delivery to site, storage on site, installation, testing, commissioning 

and all taxes (including V.A.T, Withholding tax and all other taxes applicable at the time of tender). 

 

6. Any bid returned with unfilled Schedule of Unit Rates shall be considered technically non- responsive, 

and the bidder shall automatically be disqualified. 
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SCHEDULE OF UNIT RATES 

(To be completed by the Tenderer) 

 

NO DESCRIPTION UNIT RATE 
(KSHS) 

1 
 
PVC/SWA/PVC Copper cables per metre 

 

 a) 2.5mm sq. 2 core 
 b)  4.0 mm sq 4 core 
 c) 6.0 mm sq 4 core 
 d)  10 mm sq 4 core 
 e) 16.0 mm sq 4 core 
 f) 25.0 mm sq 4 core 
 g)  35 mm sq 4 core 
 h)  50 mm sq 4 core 

 i) 120 mm sq 4 core 

 
IP 65 rated Isolators as KATKO, 3 Phase 

 a) 20A 

2 b)  32A 
 c) 63A 
 d)  100A 

 e) 200A 

3 IP 65 rated Isolators as KATKO, Single Phase 
 a) 20A 
 b)  32A 
 c) 63A 

 d)  100A 

4 Emergency Shutdown switch 

5 Distribution Boards 
 a)  8 Ways TPN 

 b)  9 Ways TPN 

6 Industrial Sockets outlets, 5 pin 
 a)  20A 

 b)  32A 

7 Industrial Sockets outlets, 3 pin 
 a)  20A 
 b)  32A 

8 110 -120A soft starter 

9 110 – 120A VFD drive 
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6.0 PARTICULAR SPECIFICATION FOR SOLAR MATERIALS AND WORKS 

1.00 Regulations 

1.01 Position of Services and Equipment 

1.02 Setting to work and Regulating Systems 

1.03 Setting to work and regulating system 

1.04 Bond for solar system 

1.05 Identification of plant Components 

1.06 Working with drawings 

1.07 Record Drawings 

1.08 Tests 

1.09 Quality materials 

1.10 Training 

1.11 Equipment guarantee 

1.12 Patent rights 

2.01 Minimum requirements 

2.02 Battery bank 

2.03 Solar panel 

2.04 Conduit and trunking 

2.05 Isolators 

2.06 Cables 

2.07 Photovoltaic array 

2.08 Solar radiation 

2.09 Shading 

2.10 Mismatch 

2.11 Temperatures 

2.12 Cleanliness 

2.13 Power output from panels 

2.14 Distribution board –non- inverter system 

2.15 Wiring 

2.16 Inverter 

2.17 Inverter protection 

2.18 PV system with battery bank 

2.19 Distribution board- inverter system 

2.20 Lighting point final sub-circuit 

2.21 Radial final sub-circuit 

2.22 Earthing battery bank 

2.23 Earthing lighting system 

2.24 
3.01 Site location 

3.02 Scope of works 

3.03 Climatic conditions 

3.04 Specification data 

 

 

 

 

 

 

1.00 REGULATIONS 

In the execution of the works, the following provisions should be complied with as necessary and relevant; 

▪ The Kenya Power and Lighting Company Limited Bye-Laws. 

 

▪ The current edition of the “Regulations for the Electric Equipment of Buildings” issued by the Institution of 

Electrical Engineers. 

 

▪ The requirements of the Chief Inspector of Factories for the Kenya Government. 
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▪ Kenya Bureau of Standards (KEBS) Standard Specifications and Codes of Practice, or other equal and 

approved standard specifications and codes. 

 

▪ The Bye-Laws of the Local Authority. 

▪ Any other regulations applicable to Electric and Electronic Installations or Communications systems in 

Kenya. 

 

▪ The Employer’s Safety Regulations. 

 

1.01 POSITION OF SERVICES AND EQUIPMENT 

The route services and approximate positions of apparatus are shown on the contract drawings but their exact 

positions shall be determined by approved dimensional details on working drawings or on site by the project 

manager (PM). 

The contractor shall ascertain on site that his work will not foil other services or furniture and all services 

through the ducts must be readily accessible for maintenance and arranged to allow maximum access along the 

ducts. Any work which has to be redone due to negligence in this respect will be the contractor’s responsibility. 

 

1.02 SETTING TO WORK AND REGULATING SYSTEMS 

The contractor shall carry out such tests of the contract works as are required by KEBS Standard 
Specifications and Codes of Practice, I.E.E Regulations or equal and approved codes, or the competent 
Authority. 

No testing or commissioning shall be under taken except in the presence of and to the satisfaction of the 
P.M. unless approved otherwise by him (contractor’s own preliminary and proving tests are exempted). 

The contractor shall include in his tender for the costs for testing and commissioning the contract works 
as herein described. He shall submit for approval to the P.M. a suitable programme for testing and 
commissioning. The P.M. and the Employer shall be given ample warning as to the dates on which testing 
and commissioning will take place. 

The proving of any system of plant or equipment as to compliance with the specification shall not be 
approved by the P.M. except at his discretion until tests have been carried out under operating conditions 
appertaining to the most onerous conditions specified except where the time taken to obtain such 
conditions is unreasonable or exceeds 12 months after practical completion of the contract works. 

 
1.03 BOND FOR SOLAR SYSTEM WITH PROVISIONAL TYPE APPROVAL 

Where the SOLAR SYSTEM offered for this tender does not possess full type approval from Kebs but has 
provisional type approval, the tenderer will be required to submit the name of a separate surety who 
will be willing to be bound to the Kenya Government in an amount equal to the full value of the solar 
system for a period of 18 months from the date the solar system is commissioned into service. The surety 
will be subject to the approval of the government. 

1.04 IDENTIFICATION OF PLANT AND COMPONENTS 

The contractor shall supply and install identification labels to all plant and to all switches and items of 
control equipment with, where no excessive heating is involved, white Traffolyte or equal labels 
engraved in block lettering denoting the name/function and/or section controlled. Where heating is 
likely to distort Traffolyte, approved alluminium labels with stamped or engraved lettering shall be used. 

The labels shall be mounted on equipment and in most suitable positions. They shall be in English or in 
internationally understood symbols capable of being read without difficulty. The labels shall conform to 
descriptions used on record drawing. Details of the lettering of the labels and the method of mounts or 
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supporting shall be forwarded to the P.M. for approval prior to manufacture. 

1.05 WORKING DRAWINGS 

The contractor shall prepare such Drawings as may be necessary. The working Drawings shall be 
completed in such details not only that the contract works can be executed on site but also that the P.M 
can approve the contractor’s designs and intentions in execution of the contract works. 

Approved working drawings shall not be departed from except where provided for. 

Approval by the P.M. of working Drawings shall neither relieve the contractor of any of his obligations 
under the contract nor relieve him from correcting any errors found subsequently in the approved 
working Drawings or elsewhere associated therewith or with the works. 

1.06 RECORD DRAWINGS 

During the execution of works on site the contractor shall, in a manner approved by the P.M. record on 
site all information necessary for preparing Record Drawings of the installed contract Works. Marked- 
up working or other Drawings and other documents shall be made available to the P.M. as he may 
require for inspection and checking. 

Record Drawing shall include but are not restricted to the following drawings or information:- 

▪ Working Drawings amended as necessary but titled “Record Drawings” and certified as a true 
record of the as installed” contract works. 

▪ Fully dimensioned drawings of all plant and apparatus. 

▪ System Schematic and trunking diagrams showing all salient information relating to control and 
instrumentation. 

▪ Wiring diagrams of individual plant, apparatus and switch and control boards. 

One reproducible copy of the Record Drawings of the contract works and Schematic Diagrams shall be 
provided not later than one month afterwards. 

 
Notwithstanding the contractor’s obligation referred to above, if the contractor fails to produce to the 
P.M.’s approval of the Record Drawings, within one month of partial or Practical Completion the 
Employer shall be at liberty to have these drawings produced by others. The cost of obtaining the 
necessary information shall be deducted from the out-standing payments due to the contractor. 

 
1.07 TESTS 

Both on completion of his work and at the end of the guarantee period the contractor shall carry out 
such tests as may be required in the presence of the P.M. or his representative, or the competent Authority 
and shall provide all necessary Instruments and labour to do so. The Contractor shall pay such charges 
related to such tests if any. 

1.08 QUALITY OF MATERIALS 

 

Materials and apparatus required for the complete installation as called for in the specifications or 
Contract Drawings shall be supplied by the contractor unless specified otherwise. 

Unless otherwise specified all materials (including equipment, fittings, cables) shall be new, of the best 

quality and approved origin. 

1.09 TRAINING 

As directed by and to the satisfaction of the Project Manager, the contractor shall arrange for the training 
of the technical personnel and at the site or the contractor’s office on the maintenance of solar system. 
The cost of such training shall be included in the contractor’s prices. 
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1.10 EQUIPMENT GUARANTEE 

The contractor shall undertake in writing to rectify free of charge, all faults arising from faulty 
components, materials, design or workmanship by the manufacturer or contractor whichever is 
applicable. This liability shall be for a minimum period of one calendar year from the date of acceptance 
of the equipment. Twelve months limitation notwithstanding, the period of liability shall not end until 
all defects which appear during the liability period have been rectified. 

1.11  PATENT RIGHTS 

The contractor shall fully indemnify the Government of Kenya, against any action, claim or proceeding 
relating to infringement of any patent or design rights, and shall pay any royalties which may be payable 
in respect of any article or any part thereof which shall have been supplied by the contractor to the P.M. 
and in like manner the government of Kenya shall fully indemnify the contractor against any such action, 
claim on proceeding for infringement or alleged infringement under the works the design thereof which 
shall have been supplied by the P.M. to the contractor, but this indemnity shall apply to the works only, 
and any permission or request to manufacture to the order of the P.M. shall not relieve the contractor 
from liability should he manufacture for, or supply to other buyers. 

 
2.00 TECHNICAL SPECIFICATIONS 

 

 

2.01 MINIMUM REQUIREMENTS 

This specification defines minimum requirements, but tenderers who offer superior facilities will be 
considered. 
Any tender which does not comply with the minimum requirements will be rejected. 

2.02 PV SYSTEMS 

The installation shall provide a Photovoltaic (PV) system for powering industrial equipments 
and lighting. 

2.1 DC SYSTEM 

2.1.1 Modules 

Modules shall comply with the International standards: IEC 61215 in the case of crystalline types 
or IEC 61646 in the case of thin film types. 

2.1.2 Minimum voltage and current ratings 

Mono and multi- crystalline silicon modules: 

All DC components shall be rated, as a minimum, at: 

Voltage – Voc (stc) x 1.15 
Current – Isc (stc) x 1.25 

All other module types: 
All DC components shall be rated, as a minimum, from: 

a. Specific calculation of worst case Voc and Isc calculated from manufacturer’s data 
for a temperature range of -5°C to 80°C and irradiance up to 1250W/m² 

b. A calculation of any increase in Voc or Isc over the initial period of operation. This 
increase is to be applied in addition to that calculated above. 
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2.1.3 DC Cables - general 

The cables used for wiring the DC section shall be selected to ensure that they can withstand 
the environmental, voltage and current conditions at which they may be expected to operate. 
This will include heating effects of both current and solar gain. 

Cables routed behind a PV array must be rated for a minimum temperature of 80°C. 

Minimum rating of cables to be from multiplication factors in 4.1.2 

Standard de-rating factors must be applied (BS 7671). 

Cables shall be selected so as to minimise the risk of earth faults and short-circuits. 
Cables should be sized such that voltage drop at STC between the array and the inverter is 
<3%. 
External cables shall be UV stable, water resistant, and flexible (multi-stranded). 

2.2 Earthing and Lightning Protection 

For the DC system, it is recommended that class II equivalent wiring connections and equipment 
be used where possible. 

2.2.1 DC Conductor Earthing 

The bonding to earth of any of the current carrying DC conductors is not recommended. 

2.2.2 Inverter Earthing 

The inverter shall be treated as standard electrical apparatus and earthed as per BS 7671. (NB 
an inverter of class II construction shall not be earthed). 

2.2.3 Lightning Protection System 

If a lightning protection system (LPS) is already in place, then the array frame shall be bonded 
to the LPS. Supplementary equipotential bonding may also be required. 

2.2.4 Inverter 

The inverter shall be of modular design and shall deliver clean sine wave power. It shall 
incorporate a multi-stage intelligent charger providing efficient charger ability without the risk 
of overcharge. 

Technical Specifications: 

 

Nominal voltage 240 Vac 

  

Output 

Voltage 240 V ±3% 

Frequency 50 Hz ±0.1Hz 

Efficiency >80% 

Power 45-55KVA 

current 131.3 

Grid connection 
form 

3L/N/PE, 3 phase with 
neautral 

 
Input 

Max PV input power 60-70KW 

Max input voltage =<1000V 

MPPT Voltage Range 200-800V 
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 Start-up Voltage 230-280V 

Rated input voltage 415A 

Max input short- 
circuit current 

60A 

No. of MPP 
trackers/No. of 
strings per MPP 
tracker 

4/4 

 
Environment 

Relative humidity 
0-95% 

Audible noise 
Less than 55dBA (at 1m) 

 

 
Control panel 

LCD display 

Status, I/P & O/P voltage & 
frequency, load level, Battery 
voltage & level, temperature 

LCD display 
Normal, warning, fault 

Safety conformance 

Safety standard 

EN 62040-1-1 

EMC EN 62040-2 

 

 
2.2.5 Solar Charge Controller 

The charge controller shall be Microprocessor based controller capable of the following functions: 

 
• Solar charge control 

• LCD Display 

• Communication facility for monitoring and control 

The overall efficiency shall be in excess of 85% at full load and rated input. 

2.2.6 Storage battery 

Storage batteries shall be sealed maintenance free rechargeable lead-lead dioxide technology 
batteries with provision for pressure release mechanism in the event of overcharge. 

2.2.7 PV Modules 

These shall be 615 Wp, 12/24 V nominal class N-type monocrystalline photovoltaic (PV) 
modules, tempered glass with anti-reflection coating, module efficiency ≥ 22.77%, operating 
temperature −15 °C to +85 °C, Tier-1 IEC certified, complete with MC4 connectors and 
necessary connection accessories; supplied together with a DC combiner and DC protection 
MCB. 

Technical specifications 

PARAMETERS AT STC  

Pmax 600-670W 

Vmp 40-50V 

Imp 13- 14A 

Voc 50-60V 

Isc 13-15A 

Efficiency 22% 

Max System Voltage 1000/1500VDC 
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2.3 Installation 

2.3.1 General 

Standard health and safety practice and conventional electrical installation practice must apply 
to the PV installation system. 

 
2.3.2 DC Wiring 

All persons working on the live DC cabling of a Photovoltaic system shall be 
experienced/trained in working with such systems and fully acquainted with the voltages 
present on the system in particular. 

Where it is unavoidable to work in any enclosure or situation featuring simultaneously accessible 
live PV string positive and negative parts, this should be performed only by working at night 
with appropriate task lighting, covering the PV array or utilising insulating gloves and 
appropriate personal protective equipment. 

Cables are to be well supported, especially those cables exposed to the wind. Cables should be 
routed in prescribed zones or within mechanical protection. They should also be protected from 
sharp edges. 

 
2.3.3 Inspection, testing and Commissioning 

Inspection and testing of the completed system shall be to the requirements of BS 7671. 

Inverters shall be programmed such that the automatic protection system operates at: 

• Operating voltage greater than 253 V phase to neutral 

• Operating voltage less than 207 V phase to neutral 

• Operating frequency greater than 50.5 Hz 

• Operating frequency less than 47 Hz 
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Statement of Compliance 

a) I confirm compliance of all clauses of the General Conditions, General Specifications and Particular 

Specifications in this tender. 

 

b) I confirm I have not made and will not make any payment to any person, who can be perceived as an inducement 

to win this tender. 

 

 

 

 

 

 

 

 

 

 

Signed .......................................................... for and on behalf of the Tenderer 

 

 

 

Date: …………………….. 

 

 

 

Official Rubber Stamp: …………………………………………………………… 
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SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 
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PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
[Name of Procuring Entity] 

 

 

[Name of Contract] 

 

 

[Architect Name and Address] 

 

General Conditions of Contract 
 

 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 
below. Words indicating persons or parties include corporations and other legal entities, except where the context 
requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 
provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form 
or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and 
any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 
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“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may 
be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the 
days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price 
is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including 
any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 
Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
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Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 

not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and 
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, 
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” 
or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and 
to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on 
Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 
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“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed 
as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as 
the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of 
them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded 
in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any 

of the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent or transmitted to the address of the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to 
the addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification 
or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to 
become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted 
if any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall 
be reasonable. The notice shall include details of the necessary drawing or instruction, details of why and 
by when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it 
is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting 
details, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor 
shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of 
the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the Contract, 
including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall 
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf 
of) the Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the 
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these documents 
for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be copied, used 
or communicated to a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor 
shall be permitted to disclose any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated 
in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the 
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 
shall indemnify and hold the Contractor harmless against and from the consequences of any failure 
to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 
and approvals, as required by the Laws in relation to the execution and completion of the Works and 
the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity 
harmless against and from the consequences of any failure to do so, unless the Contractor is impeded 
to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, 
and to have such accounts and records audited by auditors appointed by the Procuring Entity if requested 
by the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 
Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 
the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
within the time (or times) stated in the Special Conditions of Contract. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 
Contractor) possession of any foundation, structure, plant or means of access, the Procuring Entity shall do 
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any 
such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to 
proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 



122  

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and 
iii) for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity’s Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action similar to those which the Contractor is required to take under sub-paragraphs (a), (b) 
and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 
Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 
Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 
Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval 
is required, then (for the purposes of the Contract) the contractor shall require the Architect to provide 
evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities 
under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 
Contractor from any responsibility he has under the Contract, including responsibility for errors, 
omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 
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Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance 
with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 
to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 
abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to 
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 
Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to 
determine any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 
the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings 
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to 
whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Architect or a delegated assistant: 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with 
the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

 

 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 
Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be 
responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect 
the “as-built” documents and, if applicable, operation and maintenance manuals in accordance with 
the Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
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reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a 
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued 
by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, 
as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by 
the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security 
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate 
by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance 
Security until the Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 
a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 
shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of another 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 
consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 
3.3 [Instructions of the Engineer]. 
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4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub- 
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 
language, the Contractor shall make competent interpreters available during all working hours in a number 
deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 
as if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of 
the commencement of each Subcontractor's work, and of the commencement of such work on the 
Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 
[Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to 
be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution 
on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include 
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 
of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the Contractor 
shall submit such documents to the Architect in the time and manner stated in the Specification. 

4.7 Setting Out of the Works 
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4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning 
of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the 
Works. 

 

 
4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 

but the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error 
in these items of reference, and an experienced contractor could not reasonably have discovered such error 
and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to these. 

4.8 Safety Procedures 

The Contractor shall: 

a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 
danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 
under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and of 
owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 
of the Contract. The system shall be in accordance with the details stated in the Contract. The Architect 
shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information 
before each design and execution stage is commenced. When any document of a technical nature is issued 
to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document 
itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to 
have obtained all necessary information as to risks, contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above data and other available information, and to 
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have been satisfied before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the 
Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 
water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 
[Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary 
for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, 
including sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall 

set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction 
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such 

a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if 
so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub- 
paragraphs (a) and (b) above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 

also review whether other physical conditions in similar parts of the Works (if any) were more favorable 
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent 
that these more favorable conditions were encountered, the Architect may proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the reductions in Cost which were due to these conditions, 
which may be included (as deductions) in the Contract Price and Payment Certificates. 
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However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the 
physical conditions encountered in similar parts of the Works, shall not result in a net reduction in the 
Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor 

when submitting the Tender, which shall be made available by the Contractor, but shall not be bound by 
the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site 
which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 

to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from 
being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain 
any permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant 
or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from the transport of Goods and 
shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 
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The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent 
of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 
Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 
limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for 
the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of 
these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 
3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in 
the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials 
at the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
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Contractor and submitted to the Architect in six copies. The first report shall cover the period up to 
the end of the first calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 
a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to 
be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacent land. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the 
Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, during 
the Defects Notification Period, such Goods as are required for the Contractor to fulfil obligations 
under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
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archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying 
with the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject 
to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any 
of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against 
and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 
5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or 
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refuse to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) 
pay, direct to the nominated Subcontractor, part or all of such amounts previously certified (less 
applicable deductions) as are due to the nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor 
shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
directly paid by the Procuring Entity. 

 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 
similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under 
the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to 
such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to 
obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 
outside the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters within 
the structures forming part of the Permanent Works. 
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6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at 
any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 
of the Works, the Contractor shall provide whatever is required by this person to exercise this responsibility 
and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 
and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendance to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be 
carried out (including the methods and techniques required, the hazards likely to be encountered and 
methods of preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. 
The Architect may require the Contractor to remove (or cause to be removed) any person employed on the 
Site or Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 
persons and property on and near the Site. 
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6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for 
their return or burial. 

 

 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor 
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions 
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 
below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These records 
shall be summarized on a monthly basis and submitted to the Engineer. These records shall be included in 
the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment 
and hiring, compensation (including wages and benefits), working conditions and terms of employment, 
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access to training, promotion, termination of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture 
of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, 
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the 
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to the 
Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if 
and when required by the Engineer, uncover the work and there after reinstate and make good, all at the 
Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 
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7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of 
a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the 
readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship 
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled 
to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to 
the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 
the Procuring Entity at whichever is the earlier of the following times, free from liens and other 
encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 
8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments 

for: 

a) Natural materials obtained from outside the Site, and 

b) the disposal of material from demolitions and excavations and of other surplus material (whether 
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natural or man-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of 
the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within 14 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery 
to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major 
stage. 
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8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works. 

 
8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over 
of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 
cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then 
the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may 
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the 
risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, 
the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to 
the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 
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8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the 
Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject 
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for 
this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which 
shall be paid for everyday which shall elapse between the relevant Time for Completion and the date stated 
in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified 
and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under 
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 
to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the 
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission 
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat 
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the 
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination 
under Sub-Clause 16.2 [Termination by Contractor]. 
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8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make good 
any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the 
suspension after receiving from the Architect an instruction to this effect under Clause 13 [Variations and 
Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry 
out the tests on such day or days within that period as the Contractor may fix and of which he shall give 
notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the results 
of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 
to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 
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10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued 
in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 
were completed in accordance with the Contract, except for any minor outstanding work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose (either 
until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor 
to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work 
before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance 
with the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that 
period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 
part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of 
any such accrued costs, which shall be included in the Contract Price. After receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works 
or Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 

10.3 Interference with Tests on Completion 
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10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have 
been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

 
10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required 
by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period 
or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 
Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or 
a major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which 
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a 
Defects Notification Period shall not be extended by more than two years. 
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11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under 
this Clause shall not apply to any defects or damage occurring more than two years after the Defects 
Notification Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to 
be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 
or any major part of the Works, terminate the Contract as a whole, or in respect of such major part 
which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 
otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for 
such part (as the case may be), plus financing costs and the cost of dismantling the same, clearing the 
Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by 
the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 
Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the 
Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works 
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the 
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] 
and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 
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completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completion 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor 
shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 
14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and 
other particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given 
to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 
examine and agree records with the Engineer, and shall sign the same when agreed. If the Contractor does 
not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 
them and certify the payment of the undisputed part. If the Contractor does not so give notice to the 
Architect within 14 days after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 
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Schedules. 

 

 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 
price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 
agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 
have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 
to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 
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13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do 
not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

 
13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and 

until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall 
submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub- 
Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. 
If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly 
identified as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions 
of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule 
of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly 
applicable to the specific work in question, suitable rates shall be established by the Architect reflecting the 
level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall 
be such as is in all the circumstances reasonable, reflecting a market price. Due account shall be taken of 
any over-or under-recovery of overheads by the Contractor in consequence of the variation. The Contractor 
shall also be entitled to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be included 
in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be 
delayed pending the granting of an extension of the Time for Completion or an adjustment to the Contract 
Price under Sub-Clause31.3. 

13.3 Value Engineering 
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13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's 
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 
completed Works, or (iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub- 
Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub- 

Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c 
(ii), there shall not be a fee. However, if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing 
as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub- 

Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 
not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for 
payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 
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b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included 
in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no 
such rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 
or receipts in substantiation. 

 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 
this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor 
shall deliver each day to the Architect accurate statements induplicate which shall include the following 
details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of 
these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such 
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of 
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 
[Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 
shall not apply. 
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13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined 
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in 
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be 
deemed to have included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for 
each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued 
on the basis of Cost or current prices. The formulae shall be of the following general type: 

 
13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 

doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank of 
Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 
after shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of 
the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 
Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

Where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
Im is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break 
down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare 
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be 
exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance 
payment, the number and timing of instalments (if more than one), and the applicable currencies and 
proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies 
equal to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions 
elected by the Contractor and shall be in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated 
in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment 
has not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of 
the guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance with 
Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total 
of all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the 
advance payment until such time as the advance payment has been repaid; provided that the advance 
payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 
Amount less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
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Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance 
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination 
by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

 

 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in 
detail the amounts to which the Contractor considers itself to be entitled, together with supporting 
documents which shall include the report on the progress during this month in accordance with Sub- 
Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to 
the end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 
for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in 
the Special Conditions of Contract to the total of the above amounts, until the amount so retained 
by the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions 
of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 
Works, and if actual progress is found to be less or more than that on which this schedule of payments 
was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine revised instalments, which shall take account of the extent to which progress is 
less or more than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub- 

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as 
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part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the 
Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, en route to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any 
other documents reasonably required, and a bank guarantee in a form and issued by an entity 
approved by the Procuring Entity in amounts and currencies equal to the amount due under this 
Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site 
and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage 
or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the relevant 
Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Architect fairly determines to be due, with all supporting particulars for any 
reduction or withholding made by the Architect on the Statement if any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions 
of Contract. In this event, the Architect shall give notice to the Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost 
of rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until 
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the work or obligation has been performed. 

 
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 
Architect acceptance, approval, consent or satisfaction. 

 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 
within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 
Security] and Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final 
Statement in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the 
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate is issued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean 

rate of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, 
and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a 
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section or part, by the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be certified 
and paid promptly after the expiry date of the Defects Notification Period for the Section. This proportion 
shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section by 
the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for 
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
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Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 
Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 
financial institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 
days after receiving a copy of the Completion Certificate. 

 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to 

the Architect three copies of a Statement at completion with supporting documents, in accordance with 
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, 

six copies of a draft final statement with supporting documents showing in detail in a form approved by 
the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall 
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to 
in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining 
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare 
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 
and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring 
Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 
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14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 

 

 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 

with the Contract or execution of the Works, except to the extent that the Contractor shall have included 
an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in 
the Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 

 

14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange 
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in 
sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may 
recover the balance of this amount from the sums otherwise payable to the Contractor in other 
currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice 
require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 
contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 
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15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance 
of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) 
has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of 
the Appendix B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to 
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the 
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due 
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. 
Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due 
to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 
the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
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b) withhold further payments to the Contractor until the costs of execution, completion and remedying 
of any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, 
the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns 
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in 
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to 
avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After 
this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to 
this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 
has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 
Contract is made particulars of any such commission and of the terms and conditions of any agreement 
for the payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 
or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed 
with the works in accordance with the program, the Contractor may, after giving not less than 30 days' 
notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor 
has received the Payment Certificate, reasonable evidence or payment, as the case maybe and as described 
in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 
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16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 
as to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 
[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 
notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 
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17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of 
or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent 
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of 
their respective agents, and (2) the matters for which liability may be excluded from insurance cover, as 
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons 
and Damage to Property], unless and to the extent that any such damage or loss is attributable to any 
negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass 
to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section 
or part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 
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e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e) 
and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging 
an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) In conjunction with anything not supplied by the Contractor, unless such use was disclosed to 

the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) 
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise from 
it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. 
This other Party (and its Personnel) shall not make any admission which might be prejudicial to the 
indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations, 
litigation or arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non- 
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the 
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non- 
transferable rights (without the rights to sub-license) to use the know-how and other technical information 
disclosed to the contract or under the contract. Nothing contained here-in shall be construed as transferring 
ownership of any patent, utility model, trademark, design, copy right, know-how or other intellectual rights 
from the contractor or any other third party to the Procuring Entity. 
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17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub- 
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 
[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater 
than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 
the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place after 
the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint 
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the 
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring 
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all 
additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification 
of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 
Contract (calculated from the Commencement Date), submit to the other Party: 



163  

a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval 
of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the 
insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) 
effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the 
amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is required to 
effect and maintain under the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should have been recoverable under 
this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub- 
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the 
Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to 
the issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of 
any other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while 
it is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 
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c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity 
of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and 
(h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not 
insurable at commercially reasonable terms, with deductibles per occurrence of not more than the 
amount stated in the Special Conditions of Contract (if an amount is not so stated this sub-paragraph 
(d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct 
result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or 
workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended 
for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub- 
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 
Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, 
and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel. 
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18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractor or any other of the Contractor's Personnel, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the 
Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except 
as may be attributable to the Contractor's use of such munitions, explosives, radiation or radio- 
activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

 
19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any 
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or 
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destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy 
referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader 
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to 
relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days 
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure, 
then either Party may give to the other Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in accordance 
with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, 
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the 
property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the 
Contractor shall place the same at the Procuring Entity’s disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); 
and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for 
either or both Parties to fulfil its or their contractual obligations or which, under the law governing the 
Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by 
either Party to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either 
Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had 
been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the 
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or circumstance. 
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20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping 
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 
Architect to inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/ or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Architect and approved by the Contractor, the 
Architect shall respond with approval, or with disapproval and detailed comments. He may also request 
any necessary further particulars but shall nevertheless give his response on the principles of the claim 
within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 
settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to 
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 20.3. 

 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions 
or otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, 
the Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice 
is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 
4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the 
Contractor. 
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20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such 
period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with 
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the 
Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub- 
Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days 
from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been 
made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of 
the Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter 
or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or 
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and a ward any sums which ought to have been the subject of or included 
in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor 
notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
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representatives of the Parties and the Architect from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons 
for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 
and the Architect shall not be altered by reason of any arbitration being conducted during the progress of 
the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with 
the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to concur in the appointment 
of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties. Failing agreement to concur in the appointment of 
an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or 
Vice Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the 
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered 
by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by 
one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 
the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions 
here in shall prevail over those in the GCC. 

 

 

Conditions Sub- 

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 
address 

Heading STATE DEPARTMENT FOR CO-OPERATIVES, 

Name and Reference No. of the 

Contract 

Heading 

and 1.1 

 

Engineers Name and address Heading 
and 3.1.1 

Chief Engineer (Electrical) 
P.O. BOX 41191-00100 

Contractor’s Representative’s 
name 

4.3.1  

Key Personnel names 6.9.1  

Time for Completion 1.1. As in the letter of acceptance 

Defects Notification Period 1.1 The Defects Notification Period shall be 

Immediately. The Defects Liability period shall be 

Twelve (12) months upon issuance of the Taking 
Over Certificate. 

Sections 1.1 Not Applicable 

Electronic transmission systems 1.3  

Time for the Parties entering into a 
Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1 To be agreed with the project manager 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 
than 21 days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) 
(ii) 

Variations resulting in an increase of the Accepted 

Contract Amount in excess of 0% shall require 

approval of the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a 

performance bond in the amount(s) of 5 percent of 

the Accepted Contract Amount and in the same 
currency (ies) of the Accepted Contract Amount. 

Normal working hours 6.5 0800 - 1700 Hours 

Delay damages for the Works 8.7 & 
14.15(b) 

0.05% per day 

Maximum amount of delay 
damages 

8.7.1 1% of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 
 5% 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”:  [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 
“not applicable”] 

Total advance payment 14.2.1 Not applicable 



171  

Conditions Sub- 

Clause 

Data 

Repayment amortization rate of 
advance payment 

14.2.5 (b) Not applicable 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c) 10 % of the Accepted Contract Amount 

Plant and Materials 

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 
NONE 

14.5.3(c)(i) Plant and Materials for payment when delivered to 

the Site Plant And Materials to be Incorporated 

into Permanent Work 

Minimum Amount of Interim 
Payment Certificates 

14.6.2 10% of the accepted contract 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Specify 3% rate per month of delayed payment. 

 

3 percentage points above the Central Bank of 

Kenya’s average rate for base lending prevailing 
as of the first day the payment becomes overdue 

Maximum total liability of the 
Contractor to the Procuring Entity 

17.6.2 The accepted contract amount 

Periods for submission of 
insurance: 

18.1.6 14 days 

a. evidence of insurance. 14 days 

b. relevant policies  

Maximum amount of deductibles 

for insurance of the Procuring 
Entity's risks 

18.2.4 (d) NIL 

Minimum amount of third-party 
insurance 

18.3.2  

The place of arbitration 20.7.2 Nairobi, Kenya 
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SECTION X - CONTRACT FORMS 

 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

 
This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send 
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 
format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement- 
related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

ii) Address of the successful Tender   

 

iii) Contract price of the successful Tender Kenya Shillings   

(in words 

) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. 
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SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 
end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date 
of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by 
us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 
its Regulations available from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 
to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to 
contact us. On behalf of the Procuring Entity: 

Signature:  

Name:  

Title/position:  

 

Telephone:  
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… ....................................................................................... APPLICANT 

AND 

… ............................................... RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ...........(Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address .....................P. O. Box 

No…………. Tel. No……..Email .................... , hereby request the Public Procurement Administrative Review Board to review 

the whole/part of the above mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on ................ day of 

………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD 

Letterhead paper of the Procuring Entity] 

[date] 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by ............................................................................................................................... (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of ..................................................................... (hereinafter “the Procuring 

Entity”), of the one part, and of 
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of 
these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 
in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with (name 

of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand 

or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2 ....... 
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional 

sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such 
request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee 
instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

 

PERFORMANCE BOND No.  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond   as Principal (hereinafter called “the Contractor”) and

    ] as Surety (hereinafter 
called “the Surety”),are held and firmly bound unto  ] as Obligee (hereinafter called “the 
Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

 day of    ,20 , for 
 in accordance with the documents, plans, specifications, and amendments there to, 
which to the extent here in provided for, are by reference made part here of and are here in after referred to as 
the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and 
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean 
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly 
paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of 
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors, 
and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
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these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, 
this day  of 20 . 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

In the presence of  

 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

In the presence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution 
of  (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

 (in words ) is to be made against an advance payment 
guarantee. 

3. 
At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words ___________________ )
1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether 
in the demand itself or in a separate signed document accompanying or identifying the demand, stating either 
that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor 
on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has 
been certified for payment, or on the day of ,2 ,

2 
whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this office on 
or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion 

of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract 
No. 
 [insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate 
has been issued under the Contract and the first half of the Retention Money has been certified for payment, 
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money 
guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demand supported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, 
without your needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at [insert name and address of 
Applicant’s bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note 

that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

Tender Reference No.:   [insert identification 

no] Name of the Assignment:  [insert name of the assignment] 

to: [insert complete name of Procuring Entity] 

 
In response to your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing  body  of  the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer) (Yes / No) 

 

 

 

 
1. 

Full Name  Directly------ 

----- % 

of shares 

Directly……… 

…….% of voting 

rights 

 

Indirectly---------- 

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

Direct……………… 

… 

 

Indirect……………… 

... 

1. Exercises significant 

influence or control 

over the Company 

body of the 

Company (tenderer) 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

Direct………….. 

Indirect………… 

National identity 

card number or 

Passport number 

 

 Personal 

Identification 

Number (where 

applicable) 

 
Indirectly---- 

- ---------- % 

of shares 

 Nationality   

 Date of birth 

[dd/mm/yyyy] 

  

 Postal address   

 Residential address   

 Telephone number   

 Email address   

 Occupation or 

profession 

  

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to 
be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing  body  of  the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer) (Yes / No) 

2. Full Name  Directly------ 

----- % 

of shares 

Directly……… 

…….% of voting 

rights 

 

Indirectly---------- 

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

Direct……………… 

… 

 

Indirect……………… 

... 

1. Exercises 

significant influence 

or control over the 

Company body of 

the Company 

(tenderer) 

Yes -----No---- 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

Direct………….. 

Indirect………… 

National identity 

card number or 

Passport number 

 

 Personal 

Identification 

Number (where 

applicable) 

 
Indirectly---- 

- ---------- % 

of shares 

 Nationality(ies)   

 Date of birth 

[dd/mm/yyyy] 

  

 Postal address   

 Residential address   

 Telephone number   

 Email address   

 Occupation or 

profession 

  

 

3. 

 

e.t 

.c 

      

   

   

   

 

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government 

Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial 

Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information in 

line with the Data Protection Act shall not be published or made public). Note that Personally Identifiable 

Information (PII) is defined as any information that can be used to distinguish one person from another and can be 

used to deanonymize previously anonymous data. This information includes National identity card number or 

Passport number, Personal Identification Number, Date of birth, Residential address, email address and Telephone 

number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly; 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly; 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

(d) exercises significant influence or control, directly or indirectly, over the company. 
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IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer ......................... *[insert complete name of the Tenderer]  

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the 

Tender] 

Signature of the person named above ........................... [insert signature of person whose name and capacity are 

shown above] 

 

Date this ....................... [insert date of signing] day of ........................ [Insert month], [insert year] 

 

 

 

 

 

 

Bidder Official Stamp 


